
ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

101.0000 TREES REMOVE 
& DISPOSE

EA

2013/11/212 $97.95 $195.90 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/146 $960.50 $5,763.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/175 $100.00 $500.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/2930 $1,300.00 $39,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/243 $900.00 $2,700.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2011/11/103 $4,500.00 $13,500.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/12/202 $750.00 $1,500.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/2010 $50.00 $500.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

2010/05/046 $500.00 $3,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/2720 $200.00 $4,000.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$9,358.45

10

$935.85

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

101.0000 TREES REMOVE & 
DISPOSE

$70,658.90

87

$812.17

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

103.0000 BUSHES, SHRUBS 
& TREES CLEAR 
& GRUB

AC

2013/04/182.377 $2,000.00 $4,754.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/08/022.377 $5,000.00 $11,885.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2010/12/200.4 $2,854.71 $1,141.88 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/2010.4 $4,297.00 $44,688.80 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$14,151.71

4

$3,537.93

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

103.0000 BUSHES, SHRUBS & 
TREES CLEAR & 
GRUB

$62,469.68

16

$4,016.31

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

103.0100 BUSHES, SHRUBS 
& TREES CLEAR, 
GRUB AND 
DISPOSE

LS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/04/181 $16,000.00 $16,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2010/08/031 $4,050.00 $4,050.00 WINDSOR PARK NO. 3 
SCREENING WALL

$20,050.00

2

$10,025.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

103.0100 BUSHES, SHRUBS & 
TREES CLEAR, 
GRUB AND DISPOSE

$20,050.00

2

$10,025.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

105.0100 SHRUBS, BRUSH, 
TREES  FROM 
ROW REMOVE & 
DISPOSE

LF

2013/10/172450 $1.00 $2,450.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29310 $21.00 $6,510.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$22.00

2

$11.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

105.0100 SHRUBS, BRUSH, 
TREES  FROM ROW 
REMOVE & DISPOSE

$8,960.00

2760

$3.25

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

105.1000 OBSTRUCTION 
REMOVE & 
DISPOSE

AC
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/12/170.29 $24,000.00 $6,960.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

$24,000.00

1

$24,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

105.1000 OBSTRUCTION 
REMOVE & DISPOSE

$6,960.00

0

$24,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

106.0300 TREE ROOTS 3" 
DIA OR 
GREATER 
REMOVE & 
DISPOSE

EA

2014/05/1530 $20.00 $600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/1413 $395.50 $5,141.50 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/05/0930 $200.00 $6,000.00 2013 TERM CONCRETE CONTRACT

2010/10/0830 $250.00 $7,500.00 2010 TERM CONCRETE CONTRACT

$865.50

4

$216.38

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

106.0300 TREE ROOTS 3" DIA 
OR GREATER 
REMOVE & DISPOSE

$19,241.50

103

$186.81

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

107.0000 TREES PROTECT EA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2015/07/0213 $100.00 $1,300.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2014/05/156 $150.00 $900.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1510 $150.00 $1,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/2160 $25.00 $1,500.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1443 $282.50 $12,147.50 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/074 $200.00 $800.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

$907.50

6

$151.25

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

107.0000 TREES PROTECT

$18,147.50

136

$133.44

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

108.0000 TREE TRIM EA

2010/08/0324 $119.00 $2,856.00 WINDSOR PARK NO. 3 
SCREENING WALL

$119.00

1

$119.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

108.0000 TREE TRIM

$2,856.00

24

$119.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

130.0000 CONC PAVING 
SAW REMOVE & 
DISPOSE

SY

2015/07/02818 $14.00 $11,452.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2015/06/25387 $11.00 $4,257.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/202400 $16.00 $38,400.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/153140 $9.00 $28,260.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/154444 $9.00 $39,996.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/152644 $9.00 $23,796.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/152843 $9.00 $25,587.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/171850 $10.00 $18,500.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/172492 $9.00 $22,428.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/2118800 $11.00 $206,800.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/148689 $7.07 $61,431.23 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/079200 $16.50 $151,800.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/08/2943346 $4.75 $205,893.50 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/181160 $18.00 $20,880.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/04/1810 $26.00 $260.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/01/242488 $10.00 $24,880.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2013/01/18144 $27.00 $3,888.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/18187 $27.00 $5,049.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2012/12/136544 $8.00 $52,352.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/013700 $8.00 $29,600.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/013530 $8.00 $28,240.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011847 $8.00 $14,776.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2012/08/0210 $100.00 $1,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2012/05/101071 $16.00 $17,136.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2012/05/10185 $22.00 $4,070.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/11/102175 $12.00 $26,100.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/05/0416712 $4.50 $75,204.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/272811 $4.00 $11,244.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$433.82

28

$15.49

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

130.0000 CONC PAVING SAW 
REMOVE & DISPOSE

$1,153,279.73

143627

$8.03

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

131.0000 CONC CURB & 
GUTTER 
REMOVE & 
DISPOSE

LF

2015/06/2532 $20.00 $640.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/20490 $5.00 $2,450.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/11/213220 $1.70 $5,474.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2010/04/271816 $2.00 $3,632.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$28.70

4

$7.18

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

131.0000 CONC CURB & 
GUTTER REMOVE 
& DISPOSE

$12,196.00

5558

$2.19

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

132.0000 CONC CURB & 
GUTTER SAW 
REMOVE & 
DISPOSE

LF

2014/05/1578 $20.00 $1,560.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1530 $20.00 $600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/144223 $3.99 $16,849.77 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/01/243300 $10.00 $33,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/132904 $1.00 $2,904.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2010/04/279 $10.00 $90.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$64.99

6

$10.83

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

132.0000 CONC CURB & 
GUTTER SAW 
REMOVE & DISPOSE

$55,003.77

10544

$5.22

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

133.0000 STREET, ALLEY, 
SIDEWALK, 
CURB & GUTTER 
REMOVE

SY

2013/11/0710 $16.50 $165.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/1717411 $6.50 $113,171.50 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2010/05/2021 $100.00 $2,100.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

$123.00

3

$41.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

133.0000 STREET, ALLEY, 
SIDEWALK, CURB & 
GUTTER REMOVE

$115,436.50

17442

$6.62

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

134.0000 DRIVEWAY SAW 
REMOVE & 
DISPOSE

SY

2013/04/18156 $12.00 $1,872.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2012/12/1355 $10.00 $550.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/08/02210 $100.00 $21,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

$122.00

3

$40.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

134.0000 DRIVEWAY SAW 
REMOVE & DISPOSE

$23,422.00

421

$55.63

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

135.0000 ASPHALTIC 
PAVING 
REMOVE & 
DISPOSE

SY

2015/06/251567 $5.00 $7,835.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/202135 $8.00 $17,080.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2013/12/172319 $1.00 $2,319.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/215260 $1.00 $5,260.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/148394 $5.85 $49,104.90 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0725900 $1.00 $25,900.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/04/1878 $11.00 $858.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/01/2410075 $6.00 $60,450.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/13155 $10.00 $1,550.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/05/10245 $12.00 $2,940.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2012/05/10180 $12.00 $2,160.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/11/10311 $12.00 $3,732.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/12/20194 $3.34 $647.96 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/203325 $3.34 $11,105.50 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/11/1115 $50.00 $750.00 DOWNTOWN REDEVELOPMENT 
RELIEF SANITARY SEWER LINE

2010/05/2059 $100.00 $5,900.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

2010/05/0490 $5.00 $450.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/275593 $2.50 $13,982.50 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$249.03

18

$13.84

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

135.0000 ASPHALTIC 
PAVING REMOVE & 

$212,024.86

65895

$3.22

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

136.0000 EXCAVATION 
UNCL. ROADWAY

CY

2013/11/215420 $3.00 $16,260.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/14162 $21.11 $3,419.82 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/07925 $11.00 $10,175.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/177387 $8.00 $59,096.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/295400 $19.00 $102,600.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/12/2021 $4.59 $96.39 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/203618 $4.08 $14,761.44 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/20629 $4.08 $2,566.32 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/04/271335 $10.00 $13,350.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$84.86

9

$9.43

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

136.0000 EXCAVATION 
UNCL. ROADWAY

$222,324.97

24897

$8.93

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

138.0400 SIDEWALK 4' 
SAW REMOVE & 
DISPOSE

LF

2013/01/244457 $3.00 $13,371.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/08/03602 $15.75 $9,481.50 WINDSOR PARK NO. 3 
SCREENING WALL

2010/05/042535 $2.25 $5,703.75 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$21.00

3

$7.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

138.0400 SIDEWALK 4' SAW 
REMOVE & DISPOSE

$28,556.25

7594

$3.76

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

140.0000 FIRE HYDRANT 
REMOVE & 
SALVAGE & 
TRANSPORT TO 
CITY

EA

2014/11/202 $150.00 $300.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2014/05/153 $500.00 $1,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/152 $500.00 $1,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/153 $500.00 $1,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/155 $500.00 $2,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/175 $100.00 $500.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/173 $100.00 $300.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/217 $75.00 $525.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/143 $182.65 $547.95 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0710 $100.00 $1,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/174 $50.00 $200.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/292 $250.00 $500.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/245 $450.00 $2,250.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/131 $750.00 $750.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

Tuesday, July 28, 2015 Page 15 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2012/11/012 $200.00 $400.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011 $200.00 $200.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/012 $200.00 $400.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/102 $300.00 $600.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/12/201 $500.00 $500.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/045 $50.00 $250.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/272 $100.00 $200.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$5,757.65

21

$274.17

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

140.0000 FIRE HYDRANT 
REMOVE & 
SALVAGE & 
TRANSPORT TO 
CITY

$15,922.95

70

$227.47

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

142.0000 FIRE HYDRANT 
REMOVE & 
RELOCATE

EA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/12/201 $2,500.00 $2,500.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$2,500.00

1

$2,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

142.0000 FIRE HYDRANT 
REMOVE & 
RELOCATE

$2,500.00

1

$2,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

143.0000 WATER PIPE 
REMOVE & 
DISPOSE

EA

2013/12/171 $1.00 $1.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

$1.00

1

$1.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

143.0000 WATER PIPE 
REMOVE & DISPOSE

$1.00

1

$1.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

144.0000 WATER PIPE 
REMOVE & 
DISPOSE

LF

2014/05/15894 $20.00 $17,880.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/10/17141 $100.00 $14,100.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2012/12/131576 $3.00 $4,728.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2012/05/10366 $16.00 $5,856.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

$139.00

4

$34.75

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

144.0000 WATER PIPE 
REMOVE & DISPOSE

$42,564.00

2977

$14.30

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

145.0000 VALVE 
ABANDON

EA

2014/11/2010 $300.00 $3,000.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/1510 $150.00 $1,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/153 $150.00 $450.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/153 $150.00 $450.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/159 $150.00 $1,350.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/175 $30.00 $150.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/1711 $30.00 $330.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/214 $75.00 $300.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/146 $243.52 $1,461.12 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/11/0725 $50.00 $1,250.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/01/2421 $225.00 $4,725.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/131 $100.00 $100.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/0111 $300.00 $3,300.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/017 $300.00 $2,100.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/016 $300.00 $1,800.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2010/05/0436 $25.00 $900.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$2,578.52

16

$161.16

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

145.0000 VALVE ABANDON

$23,166.12

168

$137.89

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

145.0001 VALVE REMOVE 
& DISPOSE

EA

2013/01/246 $450.00 $2,700.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$450.00

1

$450.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

145.0001 VALVE REMOVE & 
DISPOSE

$2,700.00

6

$450.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

149.0000 MANHOLE 
REMOVE & 
DISPOSE

EA

2015/07/021 $1,500.00 $1,500.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2014/05/155 $750.00 $3,750.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/10/1711 $600.00 $6,600.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/296 $700.00 $4,200.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/187 $350.00 $2,450.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/12/135 $500.00 $2,500.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2011/11/101 $2,400.00 $2,400.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/05/049 $400.00 $3,600.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$7,200.00

8

$900.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

149.0000 MANHOLE 
REMOVE & DISPOSE

$27,000.00

45

$600.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

150.0000 MANHOLE 
REMOVE & 
BACKFILL

EA

2012/12/133 $800.00 $2,400.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/05/102 $1,500.00 $3,000.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

$2,300.00

2

$1,150.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

150.0000 MANHOLE 
REMOVE & 
BACKFILL

$5,400.00

5

$1,080.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

151.0000 MANHOLE 
COLLAPSE & 
BACKFILL

EA

2013/11/212 $500.00 $1,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/143 $920.42 $2,761.26 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/11/072 $1,000.00 $2,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/04/181 $540.00 $540.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/11/012 $1,500.00 $3,000.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011 $2,500.00 $2,500.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2011/11/101 $1,200.00 $1,200.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/04/272 $100.00 $200.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$8,260.42

8

$1,032.55

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

151.0000 MANHOLE 
COLLAPSE & 
BACKFILL

$13,201.26

14

$942.95

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

152.0000 LIFT STATION 
REMOVE & 
DISPOSE

EA

2013/04/181 $8,000.00 $8,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/08/021 $25,000.00 $25,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$33,000.00

2

$16,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

152.0000 LIFT STATION 
REMOVE & DISPOSE

$33,000.00

2

$16,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

154.0001 SAN SEWER 
RING & COVER 
REMOVE & 
DISPOSE

EA

2013/01/2410 $50.00 $500.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

$50.00

1

$50.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

154.0001 SAN SEWER RING & 
COVER REMOVE & 
DISPOSE

$500.00

10

$50.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

157.0000 SAN SEWER 
REMOVE & 
DISPOSE

LF

2014/05/1540 $25.00 $1,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/15100 $25.00 $2,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151559 $1.00 $1,559.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/10/172433 $0.10 $243.30 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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2013/04/181767 $1.00 $1,767.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/12/131926 $1.00 $1,926.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/05/10653 $12.00 $7,836.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

$65.10

7

$9.30

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

157.0000 SAN SEWER 
REMOVE & DISPOSE

$16,831.30

8478

$1.99

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

157.0600 SAN SEWER 6" 
REMOVE & 
DISPOSE

LF

2010/05/04732 $0.50 $366.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$0.50

1

$0.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

157.0600 SAN SEWER 6" 
REMOVE & DISPOSE

$366.00

732

$0.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

157.1000 CLEANOUT SAN 
SEWER REMOVE 
& DISPOSE

EA
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2013/11/1412 $243.53 $2,922.36 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/08/293 $465.00 $1,395.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/04/277 $50.00 $350.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$758.53

3

$252.84

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

157.1000 CLEANOUT SAN 
SEWER REMOVE & 
DISPOSE

$4,667.36

22

$212.15

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

160.0000 LARGE 
STRUCTURE 
REMOVE & 
DISPOSE

LF

2013/08/291 $1,000.00 $1,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$1,000.00

1

$1,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

160.0000 LARGE STRUCTURE 
REMOVE & DISPOSE

$1,000.00

1

$1,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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161.0000 HEADWALLS & 
WING WALLS 
REMOVE & 
DISPOSE

EA

2013/11/141 $937.32 $937.32 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2010/05/042 $300.00 $600.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/272 $300.00 $600.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$1,537.32

3

$512.44

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

161.0000 HEADWALLS & 
WING WALLS 
REMOVE & DISPOSE

$2,137.32

5

$427.46

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

164.0000 SCREENING 
WALL REMOVE 
& DISPOSE

LF

2010/08/031177 $19.60 $23,069.20 WINDSOR PARK NO. 3 
SCREENING WALL

$19.60

1

$19.60

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

164.0000 SCREENING WALL 
REMOVE & DISPOSE

$23,069.20

1177

$19.60

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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164.0010 CONCRETE PIER 
REMOVE & 
DISPOSE

EA

2010/08/0343 $420.00 $18,060.00 WINDSOR PARK NO. 3 
SCREENING WALL

$420.00

1

$420.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

164.0010 CONCRETE PIER 
REMOVE & DISPOSE

$18,060.00

43

$420.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

164.0020 TOP 18" 
CONCRETE PIER 
& CAP REMOVE 
AND DISPOSE

SY

2010/08/0385 $105.00 $8,925.00 WINDSOR PARK NO. 3 
SCREENING WALL

$105.00

1

$105.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

164.0020 TOP 18" CONCRETE 
PIER & CAP 
REMOVE AND 
DISPOSE

$8,925.00

85

$105.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

164.0030 4" CONCRETE 
MOW STRIP 
REMOVE & 
DISPOSE

SY

2010/08/03147 $15.75 $2,315.25 WINDSOR PARK NO. 3 
SCREENING WALL
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$15.75

1

$15.75

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

164.0030 4" CONCRETE MOW 
STRIP REMOVE & 
DISPOSE

$2,315.25

147

$15.75

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

165.0000 CONCRETE 
RETAINING 
WALL REMOVE 
& DISPOSE

LF

2013/11/21220 $10.00 $2,200.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/0725 $10.00 $250.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/17106 $10.00 $1,060.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2010/12/20310 $5.00 $1,550.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$35.00

4

$8.75

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

165.0000 CONCRETE 
RETAINING WALL 
REMOVE & DISPOSE

$5,060.00

661

$7.66

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

165.0001 CONCRETE 
RETAINING 
WALL 0-4' 
REMOVE & 
DISPOSE

LF
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/01/2437 $45.00 $1,665.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/05/0455 $10.00 $550.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$55.00

2

$27.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

165.0001 CONCRETE 
RETAINING WALL 0-
4' REMOVE & 
DISPOSE

$2,215.00

92

$24.08

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

171.0000 PEDESTRIAN 
RAIL REMOVE & 
DISPOSE

LF

2010/04/2794 $3.00 $282.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$3.00

1

$3.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

171.0000 PEDESTRIAN RAIL 
REMOVE & DISPOSE

$282.00

94

$3.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

172.0000 GUARDRAIL 
REMOVE & 
SALVAGE

LF

2013/08/2965 $19.00 $1,235.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/12/20100 $11.00 $1,100.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$30.00

2

$15.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

172.0000 GUARDRAIL 
REMOVE & 
SALVAGE

$2,335.00

165

$14.15

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

173.0000 BARRICADES & 
GUARD RAILS 
REMOVE & 
DISPOSE

LF

2013/11/2150 $10.00 $500.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1475 $4.74 $355.50 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2010/05/0442 $5.00 $210.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/2773 $3.00 $219.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$22.74

4

$5.69

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

173.0000 BARRICADES & 
GUARD RAILS 
REMOVE & DISPOSE

$1,284.50

240

$5.35

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

174.0000 BRIDGE RAIL 
SAW REMOVE & 
DISPOSE

LF

2013/11/1440 $79.71 $3,188.40 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$79.71

1

$79.71

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

174.0000 BRIDGE RAIL SAW 
REMOVE & DISPOSE

$3,188.40

40

$79.71

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

176.0000 VARIABLE TYPE 
FENCE REMOVE 
& DISPOSE

LF

2010/08/0364 $12.60 $806.40 WINDSOR PARK NO. 3 
SCREENING WALL

$12.60

1

$12.60

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

176.0000 VARIABLE TYPE 
FENCE REMOVE & 
DISPOSE

$806.40

64

$12.60

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

177.0400 CHAIN LINK 
FENCE 4' 
REMOVE & 
DISPOSE

LF

2013/10/171266 $1.00 $1,266.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/24523 $4.00 $2,092.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$5.00

2

$2.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

177.0400 CHAIN LINK FENCE 
4' REMOVE & 
DISPOSE

$3,358.00

1789

$1.88

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

177.0500 CHAIN LINK 
FENCE 5' 
REMOVE & 
DISPOSE

LF

2013/11/21910 $1.50 $1,365.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

$1.50

1

$1.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

177.0500 CHAIN LINK FENCE 
5' REMOVE & 
DISPOSE

$1,365.00

910

$1.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

177.0600 CHAIN LINK 
FENCE 6' 
REMOVE & 
DISPOSE

LF

2013/01/24124 $4.00 $496.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$4.00

1

$4.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

177.0600 CHAIN LINK FENCE 
6' REMOVE & 
DISPOSE

$496.00

124

$4.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

178.0000 WOOD FENCE 
REMOVE

LF

2013/10/17122 $8.00 $976.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$8.00

1

$8.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

178.0000 WOOD FENCE 
REMOVE

$976.00

122

$8.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

178.0600 WOOD FENCE  6'  
REMOVE

LF

2013/08/29498 $2.60 $1,294.80 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/24457 $5.00 $2,285.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$7.60

2

$3.80

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

178.0600 WOOD FENCE  6'  
REMOVE

$3,579.80

955

$3.75

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

178.0800 WOOD FENCE  8'  
REMOVE

LF

2013/01/2497 $6.00 $582.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

$6.00

1

$6.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

178.0800 WOOD FENCE  8'  
REMOVE

$582.00

97

$6.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

179.0000 TEMP 
LIVESTOCK 
FENCE REMOVE 
& DISPOSE

LF

2010/12/2090 $3.00 $270.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$3.00

1

$3.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

179.0000 TEMP LIVESTOCK 
FENCE REMOVE & 
DISPOSE

$270.00

90

$3.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

180.7000 CORRUGATED 
METAL PIPE 
VARIOUS SIZES 
REMOVE & 
DISPOSE

LF

2010/04/2752 $5.00 $260.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$5.00

1

$5.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

180.7000 CORRUGATED 
METAL PIPE 
VARIOUS SIZES 
REMOVE & DISPOSE

$260.00

52

$5.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

181.0000 CURB INLET 
REMOVE & 
DISPOSE

EA

2015/07/022 $1,000.00 $2,000.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2013/11/213 $500.00 $1,500.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/11/144 $619.87 $2,479.48 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/176 $700.00 $4,200.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/2921 $300.00 $6,300.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/2413 $500.00 $6,500.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/05/0414 $500.00 $7,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$4,119.87

7

$588.55

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

181.0000 CURB INLET 
REMOVE & DISPOSE

$29,979.48

63

$475.86

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

182.0000 INLET, 
JUNCTION BOX 
OR HEADWALL 
REMOVE

EA

2010/12/202 $1,200.00 $2,400.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/202 $850.00 $1,700.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$2,050.00

2

$1,025.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

182.0000 INLET, JUNCTION 
BOX OR 
HEADWALL 
REMOVE

$4,100.00

4

$1,025.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

183.1000 GRATE INLET 
REMOVE & 
DISPOSE

EA

2010/05/044 $500.00 $2,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/05/044 $500.00 $2,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$1,000.00

2

$500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

183.1000 GRATE INLET 
REMOVE & DISPOSE

$4,000.00

8

$500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

184.0000 BOX CULVERT 
REMOVE & 
DISPOSE

LF

2010/05/04176 $20.00 $3,520.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$20.00

1

$20.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

184.0000 BOX CULVERT 
REMOVE & DISPOSE

$3,520.00

176

$20.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

185.0000 CHANNEL 
PAVING 
CONCRETE OR 
RIP-RAP 
REMOVE

SY

2013/04/1850 $10.00 $500.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/08/0250 $50.00 $2,500.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2010/05/04592 $5.00 $2,960.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$65.00

3

$21.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

185.0000 CHANNEL PAVING 
CONCRETE OR RIP-
RAP REMOVE

$5,960.00

692

$8.61

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

192.0000 PIPE BOLLARDS 
REMOVE & 
DISPOSE

EA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/12/201 $50.00 $50.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/04/274 $25.00 $100.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$75.00

2

$37.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

192.0000 PIPE BOLLARDS 
REMOVE & DISPOSE

$150.00

5

$30.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

192.1000 WOOD POSTS 
REMOVE & 
DISPOSE

EA

2014/05/158 $25.00 $200.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

$25.00

1

$25.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

192.1000 WOOD POSTS 
REMOVE & DISPOSE

$200.00

8

$25.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

194.0000 ENTRY SIGN 
REMOVE & 
SALVAGE

EA

2010/08/034 $420.00 $1,680.00 WINDSOR PARK NO. 3 
SCREENING WALL
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$420.00

1

$420.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

194.0000 ENTRY SIGN 
REMOVE & 
SALVAGE

$1,680.00

4

$420.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

196.0000 TRENCH SAFETY LF

2013/01/1853 $2.00 $106.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/181896 $2.00 $3,792.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$4.00

2

$2.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

196.0000 TRENCH SAFETY

$3,898.00

1949

$2.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

201.0000 HYDRATED LIME TON

2013/10/17143 $165.00 $23,595.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29473.2 $157.00 $74,292.40 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/01/24177 $150.00 $26,550.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2011/11/1015.3 $150.00 $2,295.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/12/2012 $159.00 $1,908.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/20155 $159.00 $24,645.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/04170 $110.00 $18,700.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/2789 $140.00 $12,460.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$1,190.00

8

$148.75

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

201.0000 HYDRATED LIME

$184,445.40

1235

$149.41

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

202.3000 SUBGRADE 
CEMENT 
TREATED

TON

2013/10/17276 $170.00 $46,920.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29945.5 $190.00 $179,645.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/24177 $200.00 $35,400.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2011/11/1030.6 $120.00 $3,672.00 JUPITER SHILOH RELIEF SEWER 
IV
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2010/12/2025 $95.00 $2,375.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/20306 $95.00 $29,070.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/04170 $100.00 $17,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/2789 $120.00 $10,680.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$1,090.00

8

$136.25

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

202.3000 SUBGRADE 
CEMENT TREATED

$324,762.00

2019

$160.84

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

203.0000 BORROW 
DELIVERED

CY

2013/11/14522 $18.95 $9,891.90 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/07350 $15.00 $5,250.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/17169 $20.00 $3,380.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/2485 $20.00 $1,700.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/1357 $25.00 $1,425.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.
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2010/08/03102.8 $105.00 $10,794.00 WINDSOR PARK NO. 3 
SCREENING WALL

2010/05/04759 $1.00 $759.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$204.95

7

$29.28

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

203.0000 BORROW 
DELIVERED

$33,199.90

2045

$16.24

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

203.1000 TOP SOIL 4" SY

2015/07/024150 $1.00 $4,150.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2014/05/15746 $0.10 $74.60 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/152728 $0.10 $272.80 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/15384 $0.10 $38.40 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/1760 $7.00 $420.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/217350 $0.10 $735.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/145340 $4.72 $25,204.80 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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2013/11/077300 $0.25 $1,825.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/01/243747 $4.75 $17,798.25 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/20810 $2.75 $2,227.50 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/208042 $2.75 $22,115.50 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/11/11100 $1.00 $100.00 DOWNTOWN REDEVELOPMENT 
RELIEF SANITARY SEWER LINE

2010/05/043840 $0.10 $384.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/272101 $0.25 $525.25 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$24.97

14

$1.78

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

203.1000 TOP SOIL 4"

$75,871.10

46698

$1.62

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

203.2000 TOP SOIL 6" SY

2015/07/02400 $3.00 $1,200.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2015/06/2556 $4.00 $224.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2012/05/10180 $3.00 $540.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET
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2012/05/101087 $3.00 $3,261.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/08/03128 $28.00 $3,584.00 WINDSOR PARK NO. 3 
SCREENING WALL

2010/05/20644 $5.00 $3,220.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

$46.00

6

$7.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

203.2000 TOP SOIL 6"

$12,029.00

2495

$4.82

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

203.2010 TOP SOIL 6" 
BORROW

SY

2013/08/299000 $2.70 $24,300.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$2.70

1

$2.70

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

203.2010 TOP SOIL 6" 
BORROW

$24,300.00

9000

$2.70

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

203.4010 TOP SOIL 12" 
BORROW

SY
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2013/08/299500 $5.50 $52,250.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$5.50

1

$5.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

203.4010 TOP SOIL 12" 
BORROW

$52,250.00

9500

$5.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

204.0000 COMPACTION 
OF FILL

CY

2013/11/142747 $4.45 $12,224.15 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/17286 $3.00 $858.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/24705 $10.00 $7,050.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/2032535 $7.56 $245,964.60 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/20213 $7.94 $1,691.22 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/041110 $0.50 $555.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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$33.45

6

$5.58

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

204.0000 COMPACTION OF 
FILL

$268,342.97

37596

$7.14

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

204.1000 COMPACTION CY

2013/11/213240 $3.00 $9,720.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2010/04/27811 $2.00 $1,622.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$5.00

2

$2.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

204.1000 COMPACTION

$11,342.00

4051

$2.80

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

205.0600 6" THICK LIME 
& CEMENT

SY

2013/10/1715888 $2.00 $31,776.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/2952545 $4.25 $223,316.25 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/2414140 $3.60 $50,904.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2011/11/101745 $7.00 $12,215.00 JUPITER SHILOH RELIEF SEWER 
IV
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2010/12/2017037 $3.60 $61,333.20 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/201382 $3.60 $4,975.20 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/0413608 $2.00 $27,216.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$26.05

7

$3.72

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

205.0600 6" THICK LIME & 
CEMENT

$411,735.65

116345

$3.54

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

205.2000 TWO PASSES 
THICK LIME & 
CEMENT

SY

2010/04/277696 $3.50 $26,936.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$3.50

1

$3.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

205.2000 TWO PASSES THICK 
LIME & CEMENT

$26,936.00

7696

$3.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

210.0000 FLEX BASE SY

2010/10/081000 $1.50 $1,500.00 2010 TERM CONCRETE CONTRACT
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$1.50

1

$1.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

210.0000 FLEX BASE

$1,500.00

1000

$1.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

210.0800 FLEX BASE SY

2010/12/20757 $12.50 $9,462.50 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$12.50

1

$12.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

210.0800 FLEX BASE

$9,462.50

757

$12.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

211.0001 CRUSHED ROCK 
NTCOG NO. 
504.2.1

CY

2010/04/27396 $7.00 $2,772.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$7.00

1

$7.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

211.0001 CRUSHED ROCK 
NTCOG NO. 504.2.1

$2,772.00

396

$7.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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215.0000 SAND CEMENT 
BACKFILL

CY

2015/07/0280 $200.00 $16,000.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2013/11/1425 $93.56 $2,339.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2012/05/10288 $56.00 $16,128.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2012/05/10159 $56.00 $8,904.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/08/1840 $30.00 $1,200.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/05/204 $300.00 $1,200.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

$735.56

6

$122.59

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

215.0000 SAND CEMENT 
BACKFILL

$45,771.00

596

$76.80

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

216.0000 SANDY LOAM 
BACKFILL

CY

2013/05/0975 $15.00 $1,125.00 2013 TERM CONCRETE CONTRACT

2010/10/0875 $12.00 $900.00 2010 TERM CONCRETE CONTRACT
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$27.00

2

$13.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

216.0000 SANDY LOAM 
BACKFILL

$2,025.00

150

$13.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

217.0000 CONCRETE 
GROUT 
BACKFILL

CY

2010/04/2719 $50.00 $950.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$50.00

1

$50.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

217.0000 CONCRETE GROUT 
BACKFILL

$950.00

19

$50.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

265.0400 TOPSOIL 4" SY

2013/10/173960 $0.10 $396.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$0.10

1

$0.10

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

265.0400 TOPSOIL 4"

$396.00

3960

$0.10

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

269.0000 HYDROMULCH SY
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2015/07/023500 $0.25 $875.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2013/11/219950 $0.05 $497.50 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/04/1821313 $1.25 $26,641.25 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/08/0221313 $1.00 $21,313.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2011/11/106100 $1.00 $6,100.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/12/207062 $0.87 $6,143.94 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/041000 $0.10 $100.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$4.52

7

$0.65

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

269.0000 HYDROMULCH

$61,670.69

70238

$0.88

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

269.2000 HYDROMULCH 
WITH SHADE 
FRIENDLY 
GRASS MIX SEED 
BY NATIVE 
AMERICAN SEED

SY

2013/05/09100 $1.50 $150.00 2013 TERM CONCRETE CONTRACT

2010/10/08100 $1.50 $150.00 2010 TERM CONCRETE CONTRACT
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$3.00

2

$1.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

269.2000 HYDROMULCH 
WITH SHADE 
FRIENDLY GRASS 
MIX SEED BY 
NATIVE AMERICAN 
SEED

$300.00

200

$1.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

269.3000 HYDROMULCH 
WITH 
BERMUDA/ RYE 
MIX SEED

SY

2013/05/09100 $1.50 $150.00 2013 TERM CONCRETE CONTRACT

2010/10/08100 $1.50 $150.00 2010 TERM CONCRETE CONTRACT

$3.00

2

$1.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

269.3000 HYDROMULCH 
WITH BERMUDA/ 
RYE MIX SEED

$300.00

200

$1.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

269.4000 HYDROMULCH 
WITH BERMUDA 
SEED

SY

2013/05/09100 $1.50 $150.00 2013 TERM CONCRETE CONTRACT

2010/10/08100 $1.50 $150.00 2010 TERM CONCRETE CONTRACT
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$3.00

2

$1.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

269.4000 HYDROMULCH 
WITH BERMUDA 
SEED

$300.00

200

$1.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

270.0000 SEEDING SY

2013/05/09100 $1.50 $150.00 2013 TERM CONCRETE CONTRACT

2011/08/183450 $0.50 $1,725.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/10/08100 $1.50 $150.00 2010 TERM CONCRETE CONTRACT

$3.50

3

$1.17

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

270.0000 SEEDING

$2,025.00

3650

$0.55

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

271.0000 SODDING SY

2015/07/024550 $2.00 $9,100.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2015/06/2556 $15.00 $840.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/2041 $10.00 $410.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS
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2014/05/15746 $4.00 $2,984.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/152808 $4.00 $11,232.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/15150 $8.00 $1,200.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/15384 $4.00 $1,536.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/17500 $6.00 $3,000.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/1760 $10.00 $600.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/174 $20.00 $80.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/216530 $3.50 $22,855.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/145340 $4.58 $24,457.20 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/077300 $3.60 $26,280.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/04/18400 $3.60 $1,440.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/04/183375 $3.60 $12,150.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/01/243747 $4.00 $14,988.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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2013/01/182110 $6.00 $12,660.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/1835 $6.00 $210.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/1825 $6.00 $150.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2012/12/13135 $8.00 $1,080.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/01880 $3.00 $2,640.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/016061 $3.00 $18,183.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/08/02400 $10.00 $4,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2012/05/10180 $4.00 $720.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2012/05/101087 $4.00 $4,348.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/11/10315 $5.00 $1,575.00 JUPITER SHILOH RELIEF SEWER 
IV
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2010/12/20810 $3.41 $2,762.10 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/208042 $3.41 $27,423.22 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/11/11100 $5.00 $500.00 DOWNTOWN REDEVELOPMENT 
RELIEF SANITARY SEWER LINE

2010/09/3011 $10.00 $110.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/08/031750 $4.41 $7,717.50 WINDSOR PARK NO. 3 
SCREENING WALL

2010/05/20644 $10.00 $6,440.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

2010/05/044060 $3.00 $12,180.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/272101 $3.00 $6,303.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$203.11

34

$5.97

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

271.0000 SODDING

$242,154.02

64737

$3.74

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

271.1000 SODDING 
BERMUDA

SY

2013/10/173960 $3.30 $13,068.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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2013/08/294000 $5.50 $22,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/08/291950 $3.75 $7,312.50 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/08/293320 $3.75 $12,450.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/05/09800 $8.00 $6,400.00 2013 TERM CONCRETE CONTRACT

2010/10/08800 $5.00 $4,000.00 2010 TERM CONCRETE CONTRACT

$29.30

6

$4.88

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

271.1000 SODDING BERMUDA

$65,230.50

14830

$4.40

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

271.2000 SODDING ST. 
AUGUSTINE

SY

2013/05/09500 $10.00 $5,000.00 2013 TERM CONCRETE CONTRACT

2010/10/08500 $6.00 $3,000.00 2010 TERM CONCRETE CONTRACT

$16.00

2

$8.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

271.2000 SODDING ST. 
AUGUSTINE

$8,000.00

1000

$8.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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City Of Garland 
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280.0000 TURF 
REINFORCEMEN
T MAT FURNISH 
& INSTALL

SY

2013/11/14115 $3.39 $389.85 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$3.39

1

$3.39

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

280.0000 TURF 
REINFORCEMENT 
MAT FURNISH & 
INSTALL

$389.85

115

$3.39

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

302.0200 ASPHALT 
PAVEMENT 2" 
TYPE "D" HMHL 
CONSTRUCT

SY

2015/06/251804.5 $17.00 $30,676.50 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/202135 $14.00 $29,890.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2013/12/171036 $16.00 $16,576.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/172319 $13.50 $31,306.50 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/04/1878 $11.00 $858.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/11/01975 $35.00 $34,125.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END
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City Of Garland 
Average Bid Price

2012/11/012800 $35.00 $98,000.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/10245 $16.00 $3,920.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2012/05/10180 $16.00 $2,880.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/12/20757 $10.56 $7,993.92 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/2059 $150.00 $8,850.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

$334.06

11

$30.37

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

302.0200 ASPHALT 
PAVEMENT 2" TYPE 
"D" HMHL 
CONSTRUCT

$265,075.92

12389

$21.40

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

302.0300 ASPHALT 
PAVEMENT 3" 
TYPE "D" HMHL 
CONSTRUCT

SY

2013/05/091 $40.00 $40.00 2013 TERM CONCRETE CONTRACT

2010/10/081 $35.00 $35.00 2010 TERM CONCRETE CONTRACT
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City Of Garland 
Average Bid Price

$75.00

2

$37.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

302.0300 ASPHALT 
PAVEMENT 3" TYPE 
"D" HMHL 
CONSTRUCT

$75.00

2

$37.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

302.0600 ASPHALT 
PAVEMENT 6" 
HMHL 
CONSTRUCT

SY

2013/01/2425 $80.00 $2,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/202669 $24.57 $65,577.33 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/0426 $50.00 $1,300.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/27183 $34.00 $6,222.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$188.57

4

$47.14

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

302.0600 ASPHALT 
PAVEMENT 6" 
HMHL CONSTRUCT

$75,099.33

2903

$25.87

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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City Of Garland 
Average Bid Price

303.0400 ASPHALT 
PAVEMENT 4" 
TYPE "B" HMAC 
CONSTRUCT

SY

2015/06/251584.5 $30.00 $47,535.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2013/04/1878 $30.00 $2,340.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/05/10180 $22.00 $3,960.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2012/05/10245 $22.00 $5,390.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/11/10311 $22.00 $6,842.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/12/20757 $19.71 $14,920.47 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/2059 $200.00 $11,800.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

$345.71

7

$49.39

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

303.0400 ASPHALT 
PAVEMENT 4" TYPE 
"B" HMAC 
CONSTRUCT

$92,787.47

3215

$28.87

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

305.0000 CONC POUR 
FINISHING

SY
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/05/0950 $20.00 $1,000.00 2013 TERM CONCRETE CONTRACT

2010/10/0850 $20.00 $1,000.00 2010 TERM CONCRETE CONTRACT

$40.00

2

$20.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

305.0000 CONC POUR 
FINISHING

$2,000.00

100

$20.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

306.0000 ASPHALT 
PAVEMENT  
TEMPORARY 
CONSTRUCT

SY

2015/06/251584.5 $6.00 $9,507.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

$6.00

1

$6.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

306.0000 ASPHALT 
PAVEMENT  
TEMPORARY 
CONSTRUCT

$9,507.00

1585

$6.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

306.0400 ASPHALT 
PAVEMENT 4" 
TEMPORARY 
CONSTRUCT

SY

2013/10/175913 $20.00 $118,260.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$20.00

1

$20.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

306.0400 ASPHALT 
PAVEMENT 4" 
TEMPORARY 
CONSTRUCT

$118,260.00

5913

$20.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

306.0410 ASPHALT 
PAVEMENT 4" 
TEMPORARY 
CONSTRUCT

SY

2013/11/219200 $20.00 $184,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/144620 $15.87 $73,319.40 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0710260 $16.00 $164,160.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

$51.87

3

$17.29

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

306.0410 ASPHALT 
PAVEMENT 4" 
TEMPORARY 
CONSTRUCT

$421,479.40

24080

$17.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

306.0600 ASPHALT 
PAVEMENT 6" 
TEMPORARY 
CONSTRUCT

SY
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City Of Garland 
Average Bid Price

2014/05/153140 $41.00 $128,740.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/1433 $33.60 $1,108.80 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2010/12/202458 $23.17 $56,951.86 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$97.77

3

$32.59

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

306.0600 ASPHALT 
PAVEMENT 6" 
TEMPORARY 
CONSTRUCT

$186,800.66

5631

$33.17

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

307.0000 SPEED HUMP 
REMOVE & 
REPLACE

SY

2015/06/2532 $150.00 $4,800.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2013/11/2130 $30.00 $900.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

$180.00

2

$90.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

307.0000 SPEED HUMP 
REMOVE & 
REPLACE

$5,700.00

62

$91.94

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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City Of Garland 
Average Bid Price

311.0400 SIDEWALK 4" 
CLASS A 
CONSTRUCT

SY

2015/07/02563 $45.00 $25,335.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2015/06/2555 $65.00 $3,575.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/2040 $55.00 $2,200.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/1536 $55.00 $1,980.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1517 $100.00 $1,700.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/15190 $45.00 $8,550.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1553 $55.00 $2,915.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/1768 $50.00 $3,400.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/1749 $60.00 $2,940.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/213910 $33.00 $129,030.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/142516 $36.16 $90,978.56 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/074900 $36.00 $176,400.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/173178 $30.00 $95,340.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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2013/08/295750 $34.65 $199,237.50 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/241667 $30.00 $50,010.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2013/01/1833 $49.00 $1,617.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2012/12/1375 $40.00 $3,000.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/0111 $38.00 $418.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/1021 $38.00 $798.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2012/05/10235 $38.00 $8,930.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/11/10120 $38.00 $4,560.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/12/202802 $23.83 $66,771.66 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/08/03634 $30.87 $19,571.58 WINDSOR PARK NO. 3 
SCREENING WALL

2010/05/042088 $30.00 $62,640.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/271448 $26.00 $37,648.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

Tuesday, July 28, 2015 Page 67 of 342
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City Of Garland 
Average Bid Price

$1,081.51

25

$43.26

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

311.0400 SIDEWALK 4" 
CLASS A 
CONSTRUCT

$999,545.30

30459

$32.82

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

315.0000 MOW STRIP 4" 
CLASS "A" 
CONSTRUCT

SY

2010/08/03230 $42.21 $9,708.30 WINDSOR PARK NO. 3 
SCREENING WALL

$42.21

1

$42.21

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

315.0000 MOW STRIP 4" 
CLASS "A" 
CONSTRUCT

$9,708.30

230

$42.21

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

320.0000 ALLEY PAVING 
CLASS C  
CONSTRUCT

SY

2014/05/15187 $60.00 $11,220.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1534 $80.00 $2,720.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/21250 $60.00 $15,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III
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2013/11/07630 $45.00 $28,350.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/17474 $45.00 $21,330.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29883 $44.00 $38,852.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/24391 $43.00 $16,813.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/05/04569 $37.00 $21,053.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/27134 $38.00 $5,092.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$452.00

9

$50.22

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

320.0000 ALLEY PAVING 
CLASS C  
CONSTRUCT

$160,430.00

3552

$45.17

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

321.0800 ALLEY PAVING 
8" CLASS "C" 
CONSTRUCT

SY

2013/11/21150 $60.00 $9,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III
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$60.00

1

$60.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

321.0800 ALLEY PAVING 8" 
CLASS "C" 
CONSTRUCT

$9,000.00

150

$60.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

321.1000 ALLEY PAVING 
10" CLASS "C" 
CONSTRUCT

SY

2013/11/1466 $42.94 $2,834.04 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$42.94

1

$42.94

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

321.1000 ALLEY PAVING 10" 
CLASS "C" 
CONSTRUCT

$2,834.04

66

$42.94

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

331.0500 DRIVEWAY 
PAVEMENT 5" 
CLASS "C" 
CONSTRUCT

SY

2014/11/2019 $65.00 $1,235.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/1550 $80.00 $4,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1533 $80.00 $2,640.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR
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2013/11/211990 $45.00 $89,550.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/142238 $40.68 $91,041.84 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/071900 $45.00 $85,500.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/01/24819 $43.00 $35,217.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/1355 $50.00 $2,750.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/0154 $40.00 $2,160.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2010/12/2074 $46.50 $3,441.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/041722 $33.00 $56,826.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/27753 $28.00 $21,084.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$596.18

12

$49.68

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

331.0500 DRIVEWAY 
PAVEMENT 5" 
CLASS "C" 
CONSTRUCT

$395,444.84

9707

$40.74

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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331.0600 DRIVEWAY 
PAVEMENT 6" 
CLASS "C" 
CONSTRUCT

SY

2013/10/17766 $45.00 $34,470.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29675 $44.00 $29,700.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/18210 $40.00 $8,400.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/01/18151 $59.00 $8,909.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2012/08/02210 $50.00 $10,500.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

$238.00

5

$47.60

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

331.0600 DRIVEWAY 
PAVEMENT 6" 
CLASS "C" 
CONSTRUCT

$91,979.00

2012

$45.72

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

342.0600 STREET PAVING 
6" CLASS C 
CONSTRUCT

SY

2015/06/25314.5 $60.00 $18,870.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN
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2013/10/172033 $37.00 $75,221.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/291387 $38.00 $52,706.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/18785 $40.00 $31,400.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/01/241596 $36.00 $57,456.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/11/013530 $35.00 $123,550.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/01200 $38.00 $7,600.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011847 $35.00 $64,645.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/10164 $68.00 $11,152.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2012/05/10836 $68.00 $56,848.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/11/10362 $42.00 $15,204.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/05/0412368 $29.00 $358,672.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/276936 $28.00 $194,208.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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$554.00

13

$42.62

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

342.0600 STREET PAVING 6" 
CLASS C 
CONSTRUCT

$1,067,532.00

32359

$32.99

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

342.0700 STREET PAVING 
7" CLASS C 
CONSTRUCT

SY

2013/12/171805 $48.00 $86,640.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/172443 $48.00 $117,264.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/2117360 $35.00 $607,600.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1410013 $40.82 $408,730.66 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/077500 $42.00 $315,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/1711934 $37.00 $441,558.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/04/18376 $45.00 $16,920.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2011/11/101147 $45.00 $51,615.00 JUPITER SHILOH RELIEF SEWER 
IV
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$340.82

8

$42.60

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

342.0700 STREET PAVING 7" 
CLASS C 
CONSTRUCT

$2,045,327.66

52578

$38.90

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

342.0800 STREET PAVING 
8" CLASS C 
CONSTRUCT

SY

2014/05/152321 $50.00 $116,050.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/152432 $50.00 $121,600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/154188 $50.00 $209,400.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/0720300 $42.00 $852,600.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/08/2949146 $28.90 $1,420,319.40 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/2410726 $38.00 $407,588.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/135797 $47.00 $272,459.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/01700 $40.00 $28,000.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END
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2011/11/10550 $48.00 $26,400.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/12/201382 $28.35 $39,179.70 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/2014394 $28.35 $408,069.90 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/042522 $38.00 $95,836.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$488.60

12

$40.72

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

342.0800 STREET PAVING 8" 
CLASS C 
CONSTRUCT

$3,997,502.00

114458

$34.93

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

342.0900 STREET PAVING 
9" CLASS C 
CONSTRUCT

SY

2014/11/202295 $61.00 $139,995.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2013/11/14532 $51.41 $27,350.12 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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City Of Garland 
Average Bid Price

$112.41

2

$56.21

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

342.0900 STREET PAVING 9" 
CLASS C 
CONSTRUCT

$167,345.12

2827

$59.20

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

342.1000 STREET PAVING 
10" CLASS C 
CONSTRUCT

SY

2015/07/0255 $110.00 $6,050.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2013/11/142745 $46.45 $127,505.25 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/04/1810 $50.00 $500.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/12/13261 $55.50 $14,485.50 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/08/0210 $200.00 $2,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

$461.95

5

$92.39

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

342.1000 STREET PAVING 10" 
CLASS C 
CONSTRUCT

$150,540.75

3081

$48.86

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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342.1001 STREET PAVING 
10" 4200 PSI 
CONSTRUCT

SY

2013/10/17144 $100.00 $14,400.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$100.00

1

$100.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

342.1001 STREET PAVING 10" 
4200 PSI 
CONSTRUCT

$14,400.00

144

$100.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

343.0500 DRIVEWAY 
PAVING 5" 4200 
PSI CONSTRUCT

SY

2013/12/1717 $100.00 $1,700.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

$100.00

1

$100.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

343.0500 DRIVEWAY PAVING 
5" 4200 PSI 
CONSTRUCT

$1,700.00

17

$100.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

344.0800 STREET PAVING 
8" CLASS K 
CONSTRUCT

SY

2013/08/29500 $65.10 $32,550.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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2010/12/201000 $48.56 $48,560.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$113.66

2

$56.83

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

344.0800 STREET PAVING 8" 
CLASS K 
CONSTRUCT

$81,110.00

1500

$54.07

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

347.0500 RIP-RAP 5" 3000 
PSI CONSTRUCT

SY

2013/11/149 $237.30 $2,135.70 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$237.30

1

$237.30

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

347.0500 RIP-RAP 5" 3000 PSI 
CONSTRUCT

$2,135.70

9

$237.30

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

347.0600 RIP-RAP 6" 3000 
PSI CONSTRUCT

SY

2013/04/1850 $38.50 $1,925.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/04/1845 $39.00 $1,755.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II
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2012/08/0250 $70.00 $3,500.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

$147.50

3

$49.17

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

347.0600 RIP-RAP 6" 3000 PSI 
CONSTRUCT

$7,180.00

145

$49.52

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

348.0010 BRICK PAVER 
REMOVE & 
REPLACE

SY

2013/11/1417 $188.15 $3,198.55 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/078 $100.00 $800.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

$288.15

2

$144.08

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

348.0010 BRICK PAVER 
REMOVE & 
REPLACE

$3,998.55

25

$159.94

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

349.0000 LONGITUDINAL 
BUTT JOINT

LF

2013/11/142309 $4.14 $9,559.26 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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$4.14

1

$4.14

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

349.0000 LONGITUDINAL 
BUTT JOINT

$9,559.26

2309

$4.14

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

351.0400 MEDIAN PVMT 
4" CLASS A 
CONSTRUCT

SY

2013/01/241.4 $325.00 $455.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/1399 $40.00 $3,960.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

$365.00

2

$182.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

351.0400 MEDIAN PVMT 4" 
CLASS A 
CONSTRUCT

$4,415.00

100

$43.97

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

354.0000 MEDIAN NOSE 
CLASS C 
CONSTRUCT

SY

2013/05/0915 $70.00 $1,050.00 2013 TERM CONCRETE CONTRACT

2012/12/1330 $100.00 $3,000.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2010/12/2026 $62.79 $1,632.54 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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2010/10/0815 $65.00 $975.00 2010 TERM CONCRETE CONTRACT

$297.79

4

$74.45

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

354.0000 MEDIAN NOSE 
CLASS C 
CONSTRUCT

$6,657.54

86

$77.41

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

359.0000 STREET, CURB & 
GUTTER, 
DRIVEWAY, OR 
ALLEY PAVING 
6000 PSI CLASS 
'C' PROVIDE

CY

2013/05/09100 $30.00 $3,000.00 2013 TERM CONCRETE CONTRACT

$30.00

1

$30.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

359.0000 STREET, CURB & 
GUTTER, 
DRIVEWAY, OR 
ALLEY PAVING 6000 
PSI CLASS 'C' 
PROVIDE

$3,000.00

100

$30.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

360.1800 CURB & GUTTER 
18" CLASS A 
CONSTRUCT

LF

2013/10/17230 $15.00 $3,450.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/2930 $25.00 $750.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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2013/01/2437 $45.00 $1,665.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/05/2014 $30.00 $420.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

$115.00

4

$28.75

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

360.1800 CURB & GUTTER 
18" CLASS A 
CONSTRUCT

$6,285.00

311

$20.21

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

360.2400 CURB & GUTTER 
24" CLASS A 
CONSTRUCT

LF

2013/12/1753 $20.00 $1,060.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

$20.00

1

$20.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

360.2400 CURB & GUTTER 
24" CLASS A 
CONSTRUCT

$1,060.00

53

$20.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

361.0000 CURB VARIABLE 
HEIGHT 
INTEGRAL ON 
SIDEWALK, 
ALLEY, 
CHANNEL 
CONSTRUCT

LF

2013/01/24267 $9.00 $2,403.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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$9.00

1

$9.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

361.0000 CURB VARIABLE 
HEIGHT INTEGRAL 
ON SIDEWALK, 
ALLEY, CHANNEL 
CONSTRUCT

$2,403.00

267

$9.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

361.0600 CURB 6" 
INTEGRAL ON 
SIDEWALK, 
ALLEY, 
CHANNEL 
CONSTRUCT

LF

2013/10/171024 $1.00 $1,024.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/293260 $2.75 $8,965.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2012/12/132904 $2.00 $5,808.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

$5.75

3

$1.92

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

361.0600 CURB 6" INTEGRAL 
ON SIDEWALK, 
ALLEY, CHANNEL 
CONSTRUCT

$15,797.00

7188

$2.20

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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364.1800 CURB 18" 
INTEGRAL 
CLASS A 
CONSTRUCT

LF

2010/04/27222 $11.00 $2,442.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$11.00

1

$11.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

364.1800 CURB 18" 
INTEGRAL CLASS A 
CONSTRUCT

$2,442.00

222

$11.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

366.1800 CURB & GUTTER 
18" CLASS C 
CONSTRUCT

LF

2015/07/0235 $110.00 $3,850.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

$110.00

1

$110.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

366.1800 CURB & GUTTER 
18" CLASS C 
CONSTRUCT

$3,850.00

35

$110.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

366.2400 CURB & GUTTER 
24" CLASS C 
CONSTRUCT

LF

2014/11/20543 $68.00 $36,924.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS
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2014/05/1530 $25.00 $750.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/15123 $30.00 $3,690.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

$123.00

3

$41.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

366.2400 CURB & GUTTER 
24" CLASS C 
CONSTRUCT

$41,364.00

696

$59.43

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

366.3000 CURB & GUTTER 
30" CLASS C 
CONSTRUCT

LF

2015/06/2532 $25.00 $800.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

$25.00

1

$25.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

366.3000 CURB & GUTTER 
30" CLASS C 
CONSTRUCT

$800.00

32

$25.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

368.0600 CURB 6" 
DOWELED ON 
ALLEY - 
CONSTRUCT

LF

2013/08/291995 $10.00 $19,950.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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$10.00

1

$10.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

368.0600 CURB 6" DOWELED 
ON ALLEY - 
CONSTRUCT

$19,950.00

1995

$10.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

370.0000 STREET CUT 
PAVING 
CONCRETE - 
CLASS C  
CONSTRUCT

SY

2013/10/1755 $100.00 $5,500.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/18144 $66.00 $9,504.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2010/05/042267 $38.00 $86,146.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$204.00

3

$68.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

370.0000 STREET CUT 
PAVING 
CONCRETE - CLASS 
C  CONSTRUCT

$101,150.00

2466

$41.02

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

373.0000 SAW CUT 
SLURRY

LF
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/05/0910960 $0.20 $2,192.00 2013 TERM CONCRETE CONTRACT

2010/10/0810000 $0.50 $5,000.00 2010 TERM CONCRETE CONTRACT

$0.70

2

$0.35

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

373.0000 SAW CUT SLURRY

$7,192.00

20960

$0.34

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

380.0000 ACCESS RAMP 
CURB  INSTALL

EA

2015/06/255 $550.00 $2,750.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/2010 $500.00 $5,000.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/152 $400.00 $800.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1512 $400.00 $4,800.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/178 $350.00 $2,800.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/176 $350.00 $2,100.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/2130 $350.00 $10,500.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1414 $565.00 $7,910.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0756 $350.00 $19,600.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/12/2012 $850.00 $10,200.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$4,665.00

10

$466.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

380.0000 ACCESS RAMP 
CURB  INSTALL

$66,460.00

155

$428.77

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

380.0610 ACCESS RAMP 
CURB  6" CASE I 
CONSTRUCT

EA

2013/05/09100 $200.00 $20,000.00 2013 TERM CONCRETE CONTRACT

2010/10/08100 $200.00 $20,000.00 2010 TERM CONCRETE CONTRACT

$400.00

2

$200.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

380.0610 ACCESS RAMP 
CURB  6" CASE I 
CONSTRUCT

$40,000.00

200

$200.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

380.0620 ACCESS RAMP 
CURB  6" CASE II 
CONSTRUCT

EA

2013/05/095 $500.00 $2,500.00 2013 TERM CONCRETE CONTRACT

2010/10/085 $300.00 $1,500.00 2010 TERM CONCRETE CONTRACT
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$800.00

2

$400.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

380.0620 ACCESS RAMP 
CURB  6" CASE II 
CONSTRUCT

$4,000.00

10

$400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

380.0630 ACCESS RAMP 
CURB  6" CASE 
III CONSTRUCT

EA

2013/05/09100 $200.00 $20,000.00 2013 TERM CONCRETE CONTRACT

2010/10/08100 $200.00 $20,000.00 2010 TERM CONCRETE CONTRACT

$400.00

2

$200.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

380.0630 ACCESS RAMP 
CURB  6" CASE III 
CONSTRUCT

$40,000.00

200

$200.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

380.0640 ACCESS RAMP 
CURB  6" CASE 
IV CONSTRUCT

EA

2013/05/0950 $250.00 $12,500.00 2013 TERM CONCRETE CONTRACT

2010/10/0850 $250.00 $12,500.00 2010 TERM CONCRETE CONTRACT
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$500.00

2

$250.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

380.0640 ACCESS RAMP 
CURB  6" CASE IV 
CONSTRUCT

$25,000.00

100

$250.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

380.0650 ACCESS RAMP 
CURB  6" CASE V 
CONSTRUCT

EA

2013/05/095 $550.00 $2,750.00 2013 TERM CONCRETE CONTRACT

2010/10/085 $200.00 $1,000.00 2010 TERM CONCRETE CONTRACT

$750.00

2

$375.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

380.0650 ACCESS RAMP 
CURB  6" CASE V 
CONSTRUCT

$3,750.00

10

$375.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

380.0660 ACCESS RAMP 
CURB  6" CASE 
VI CONSTRUCT

EA

2013/05/09100 $110.00 $11,000.00 2013 TERM CONCRETE CONTRACT

2010/10/08100 $100.00 $10,000.00 2010 TERM CONCRETE CONTRACT
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$210.00

2

$105.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

380.0660 ACCESS RAMP 
CURB  6" CASE VI 
CONSTRUCT

$21,000.00

200

$105.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

381.0000 ACCESS RAMP  
ADA   INSTALL

SY

2013/10/17192 $50.00 $9,600.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29350 $65.00 $22,750.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/24412 $12.00 $4,944.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2013/01/1819 $70.00 $1,330.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2012/12/1348 $150.00 $7,200.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/0195 $80.00 $7,600.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/01129 $80.00 $10,320.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/05/04377 $45.00 $16,965.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/27243 $45.00 $10,935.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$597.00

9

$66.33

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

381.0000 ACCESS RAMP  
ADA   INSTALL

$91,644.00

1865

$49.14

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

383.0000 CONCRETE 
BARRIER FREE 
RAMP INSTALL

SY

2010/08/038 $1,330.00 $10,640.00 WINDSOR PARK NO. 3 
SCREENING WALL

$1,330.00

1

$1,330.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

383.0000 CONCRETE 
BARRIER FREE 
RAMP INSTALL

$10,640.00

8

$1,330.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

384.0000 PRE-CAST 
TRUNCATED 
DOMED PANELS 
INSTALL

EA

2013/12/176 $50.00 $300.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/178 $100.00 $800.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/11/2130 $100.00 $3,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1414 $282.50 $3,955.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0756 $100.00 $5,600.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/05/09360 $200.00 $72,000.00 2013 TERM CONCRETE CONTRACT

2010/10/08360 $200.00 $72,000.00 2010 TERM CONCRETE CONTRACT

$1,032.50

7

$147.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

384.0000 PRE-CAST 
TRUNCATED 
DOMED PANELS 
INSTALL

$157,655.00

834

$189.03

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

384.1000 2'x2' PRE-CAST 
TRUNCATED 
DOMED PANELS 
FURNISH & 
INSTALL

EA

2015/06/2510 $75.00 $750.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/2023 $150.00 $3,450.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/154 $150.00 $600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1524 $150.00 $3,600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$525.00

4

$131.25

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

384.1000 2'x2' PRE-CAST 
TRUNCATED 
DOMED PANELS 
FURNISH & INSTALL

$8,400.00

61

$137.70

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

388.0000 STREET 
HEADER, CLASS 
C, CONSTRUCT

LF

2013/11/21120 $25.00 $3,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1472 $11.40 $820.80 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0727 $35.00 $945.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/17439 $11.00 $4,829.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/24380 $6.00 $2,280.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/05/04400 $10.00 $4,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/27167 $15.00 $2,505.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$113.40

7

$16.20

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

388.0000 STREET HEADER, 
CLASS C, 
CONSTRUCT

$18,379.80

1605

$11.45

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

390.1000 COLOR 
HARDENER FOR 
CONCRETE 
PAVING

SY

2010/12/2048 $44.00 $2,112.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$44.00

1

$44.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

390.1000 COLOR HARDENER 
FOR CONCRETE 
PAVING

$2,112.00

48

$44.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

390.4100 STAMPED & 
STAINED 
CONCRETE 
(TYPE 1)

SY

2013/08/291733 $76.00 $131,708.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$76.00

1

$76.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

390.4100 STAMPED & 
STAINED 
CONCRETE (TYPE 1)

$131,708.00

1733

$76.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

390.4200 STAMPED & 
STAINED 
CONCRETE 
(TYPE 2)

SY

2013/08/29124 $76.00 $9,424.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$76.00

1

$76.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

390.4200 STAMPED & 
STAINED 
CONCRETE (TYPE 2)

$9,424.00

124

$76.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

390.5000 COLOR 
HARDENER FOR 
MEDIAN

SY

2010/12/20446 $59.40 $26,492.40 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$59.40

1

$59.40

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

390.5000 COLOR HARDENER 
FOR MEDIAN

$26,492.40

446

$59.40

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

400.0100 WATER 2-1/2" DR-
18 PVC FURNISH 
& INSTALL

LF

2010/12/2016 $24.00 $384.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$24.00

1

$24.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

400.0100 WATER 2-1/2" DR-18 
PVC FURNISH & 
INSTALL

$384.00

16

$24.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

400.0400 WATER 4" DR-18 
PVC FURNISH & 
INSTALL

LF

2012/12/1338 $42.00 $1,596.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2010/05/0417 $75.00 $1,275.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/2758 $30.00 $1,740.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$147.00

3

$49.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

400.0400 WATER 4" DR-18 
PVC FURNISH & 
INSTALL

$4,611.00

113

$40.81

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

400.0600 WATER 6" DR-18 
PVC  FURNISH & 
INSTALL

LF

2015/06/2564 $100.00 $6,400.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/2067 $80.00 $5,360.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/1568 $100.00 $6,800.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1524 $100.00 $2,400.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1595 $100.00 $9,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/172415 $40.00 $96,600.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/1754 $100.00 $5,400.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/215260 $38.00 $199,880.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/141272 $23.40 $29,764.80 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/11/07400 $43.80 $17,520.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/08/29215 $68.00 $14,620.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/2468 $30.00 $2,040.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/13100 $37.00 $3,700.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/012837 $38.00 $107,806.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/012200 $38.00 $83,600.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/10771 $86.00 $66,306.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/05/04108 $45.00 $4,860.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/2743 $50.00 $2,150.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1,117.20

18

$62.07

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

400.0600 WATER 6" DR-18 
PVC  FURNISH & 
INSTALL

$664,706.80

16061

$41.39

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

400.0800 WATER 8" DR-18 
PVC FURNISH & 
INSTALL

LF

2015/06/252722 $71.00 $193,262.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/202061 $60.00 $123,660.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/152312 $46.00 $106,352.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/152561 $44.00 $112,684.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151616 $47.00 $75,952.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151398 $50.00 $69,900.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/171420 $48.00 $68,160.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/17255 $210.00 $53,550.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/141945 $30.91 $60,119.95 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/11/078500 $44.00 $374,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/171271 $50.00 $63,550.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29550 $74.00 $40,700.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/243122 $35.00 $109,270.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/133542 $33.75 $119,542.50 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/011991 $45.00 $89,595.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2011/08/18180 $15.00 $2,700.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/12/20407 $26.18 $10,655.26 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/041244 $35.00 $43,540.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/271668 $27.00 $45,036.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$991.84

19

$52.20

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

400.0800 WATER 8" DR-18 
PVC FURNISH & 
INSTALL

$1,762,228.71

38765

$45.46

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

400.1200 WATER 12" DR-
18 PVC FURNISH 
& INSTALL

LF

2013/11/2130 $150.00 $4,500.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2010/12/202084 $29.98 $62,478.32 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$179.98

2

$89.99

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

400.1200 WATER 12" DR-18 
PVC FURNISH & 
INSTALL

$66,978.32

2114

$31.68

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

400.2410 WATER 24" 
AWWA C905 DR-
18 PVC FURNISH 
AND INSTALL

LF

2013/11/218110 $105.00 $851,550.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/076900 $109.00 $752,100.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$214.00

2

$107.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

400.2410 WATER 24" AWWA 
C905 DR-18 PVC 
FURNISH AND 
INSTALL

$1,603,650.00

15010

$106.84

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

401.2400 WATER 24" 
AWWA C905 DR-
25 PVC FURNISH 
AND INSTALL

LF

2013/11/143584 $98.30 $352,307.20 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$98.30

1

$98.30

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

401.2400 WATER 24" AWWA 
C905 DR-25 PVC 
FURNISH AND 
INSTALL

$352,307.20

3584

$98.30

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

403.1600 WATER 16" P-303 
RCCP FURNISH 
& INSTALL

LF

2011/08/181550 $74.00 $114,700.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$74.00

1

$74.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

403.1600 WATER 16" P-303 
RCCP FURNISH & 
INSTALL

$114,700.00

1550

$74.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

403.1610 WATER 16" 
RCCP CLOSURE 
FURNISH & 
INSTALL

EA

2011/08/182 $2,500.00 $5,000.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

$2,500.00

1

$2,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

403.1610 WATER 16" RCCP 
CLOSURE FURNISH 
& INSTALL

$5,000.00

2

$2,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

403.1620 WATER 16" 
RCCP AWWA C-
303 FURNISH & 
INSTALL

LF

2013/10/17346 $105.00 $36,330.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$105.00

1

$105.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

403.1620 WATER 16" RCCP 
AWWA C-303 
FURNISH & INSTALL

$36,330.00

346

$105.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

403.3020 WATER 30" 
RCCP AWWA C-
303 FURNISH & 
INSTALL

LF

2013/10/1762 $650.00 $40,300.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$650.00

1

$650.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

403.3020 WATER 30" RCCP 
AWWA C-303 
FURNISH & INSTALL

$40,300.00

62

$650.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

403.3620 WATER 36" 
RCCP AWWA C-
303 FURNISH & 
INSTALL

LF

2013/10/17117 $800.00 $93,600.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$800.00

1

$800.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

403.3620 WATER 36" RCCP 
AWWA C-303 
FURNISH & INSTALL

$93,600.00

117

$800.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

404.1600 WATER 16" 
RCCP JOINT 
WELDING

EA

2013/10/172 $1,500.00 $3,000.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$1,500.00

1

$1,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

404.1600 WATER 16" RCCP 
JOINT WELDING

$3,000.00

2

$1,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

404.3000 WATER 30" 
RCCP JOINT 
WELDING

EA

2013/10/171 $3,500.00 $3,500.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$3,500.00

1

$3,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

404.3000 WATER 30" RCCP 
JOINT WELDING

$3,500.00

1

$3,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

404.3600 WATER 36" 
RCCP JOINT 
WELDING

EA

2013/10/172 $3,700.00 $7,400.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$3,700.00

1

$3,700.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

404.3600 WATER 36" RCCP 
JOINT WELDING

$7,400.00

2

$3,700.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

405.0000 DUCTILE IRON 
FITTINGS 
FURNISH & 
INSTALL

TN

2015/06/254.1 $1,500.00 $6,150.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/202.3 $6,500.00 $14,950.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/153.75 $500.00 $1,875.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151.73 $1,000.00 $1,730.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151.74 $1,000.00 $1,740.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151.54 $1,000.00 $1,540.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/171 $1,000.00 $1,000.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/171 $250.00 $250.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/12/172 $500.00 $1,000.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/2114 $3,200.00 $44,800.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1413.5 $4,016.36 $54,220.86 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0730 $2,900.00 $87,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/175.2 $200.00 $1,040.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/244.85 $4,000.00 $19,400.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/130.82 $5,900.00 $4,838.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/011.5 $4,850.00 $7,275.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/010.7 $4,500.00 $3,150.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011.2 $4,800.00 $5,760.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/100.83 $4,500.00 $3,735.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/08/180.2 $100.00 $20.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/12/204 $2,450.00 $9,800.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/0419.8 $150.00 $2,970.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/273 $250.00 $750.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$55,066.36

23

$2,394.19

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

405.0000 DUCTILE IRON 
FITTINGS FURNISH 
& INSTALL

$274,993.86

119

$2,315.54

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

406.0200 CUT AND PLUG 
2" WATER LINE

EA

2012/05/107 $200.00 $1,400.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

$200.00

1

$200.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

406.0200 CUT AND PLUG 2" 
WATER LINE

$1,400.00

7

$200.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

406.0400 CUT AND PLUG 
4" WATER LINE

EA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2015/06/251 $600.00 $600.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2013/01/242 $400.00 $800.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/132 $145.00 $290.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2010/04/272 $250.00 $500.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$1,395.00

4

$348.75

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

406.0400 CUT AND PLUG 4" 
WATER LINE

$2,190.00

7

$312.86

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

406.0600 CUT AND PLUG 
6" WATER LINE

EA

2015/06/2519 $350.00 $6,650.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2013/11/147 $184.36 $1,290.52 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0722 $150.00 $3,300.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/1710 $150.00 $1,500.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/2413 $500.00 $6,500.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2012/12/136 $165.00 $990.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/05/102 $1,300.00 $2,600.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/05/0417 $150.00 $2,550.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/276 $250.00 $1,500.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$3,199.36

9

$355.48

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

406.0600 CUT AND PLUG 6" 
WATER LINE

$26,880.52

102

$263.53

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

406.0800 CUT AND PLUG 
8" WATER LINE

EA

2015/06/252 $1,000.00 $2,000.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2010/12/209 $460.00 $4,140.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/046 $200.00 $1,200.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1,660.00

3

$553.33

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

406.0800 CUT AND PLUG 8" 
WATER LINE

$7,340.00

17

$431.76

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

406.1200 CUT AND PLUG 
12" WATER LINE

EA

2010/05/0411 $300.00 $3,300.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$300.00

1

$300.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

406.1200 CUT AND PLUG 12" 
WATER LINE

$3,300.00

11

$300.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

410.0400 GATE VALVE 4" 
FURNISH & 
INSTALL

EA

2012/12/131 $1,175.00 $1,175.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2010/05/042 $750.00 $1,500.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/274 $700.00 $2,800.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$2,625.00

3

$875.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

410.0400 GATE VALVE 4" 
FURNISH & INSTALL

$5,475.00

7

$782.14

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

410.0600 GATE VALVE 6" 
FURNISH & 
INSTALL

EA

2015/06/258 $1,100.00 $8,800.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/207 $1,000.00 $7,000.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/158 $1,200.00 $9,600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/154 $1,200.00 $4,800.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1511 $1,200.00 $13,200.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/178 $1,200.00 $9,600.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/178 $1,750.00 $14,000.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/2115 $1,000.00 $15,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1412 $1,201.40 $14,416.80 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

Tuesday, July 28, 2015 Page 114 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/11/0734 $950.00 $32,300.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/08/293 $960.00 $2,880.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/246 $850.00 $5,100.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/139 $1,200.00 $10,800.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/012 $825.00 $1,650.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/016 $825.00 $4,950.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/0113 $825.00 $10,725.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/104 $1,000.00 $4,000.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/12/205 $805.00 $4,025.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/048 $1,150.00 $9,200.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/278 $900.00 $7,200.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$21,141.40

20

$1,057.07

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

410.0600 GATE VALVE 6" 
FURNISH & INSTALL

$189,246.80

179

$1,057.24

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

410.0610 GATE VALVE 6" 
REMOVE & 
REPLACE

EA

2010/12/201 $350.00 $350.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$350.00

1

$350.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

410.0610 GATE VALVE 6" 
REMOVE & 
REPLACE

$350.00

1

$350.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

410.0800 GATE VALVE 8" 
FURNISH & 
INSTALL

EA

2015/06/2511 $1,500.00 $16,500.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/2016 $1,200.00 $19,200.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/1512 $1,500.00 $18,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/157 $1,500.00 $10,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR
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2014/05/158 $1,500.00 $12,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1511 $1,500.00 $16,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/1714 $1,400.00 $19,600.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/1411 $1,439.44 $15,833.84 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0757 $1,350.00 $76,950.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/1716 $1,400.00 $22,400.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/298 $1,300.00 $10,400.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/2421 $1,400.00 $29,400.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/136 $1,750.00 $10,500.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/011 $1,225.00 $1,225.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/015 $1,225.00 $6,125.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2011/08/186 $2,050.00 $12,300.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/12/209 $1,115.00 $10,035.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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2010/05/0419 $1,200.00 $22,800.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/277 $1,250.00 $8,750.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$26,804.44

19

$1,410.76

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

410.0800 GATE VALVE 8" 
FURNISH & INSTALL

$339,018.84

245

$1,383.75

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

410.1200 GATE VALVE 12" 
FURNISH & 
INSTALL

EA

2013/11/211 $2,500.00 $2,500.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2010/12/206 $2,040.00 $12,240.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$4,540.00

2

$2,270.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

410.1200 GATE VALVE 12" 
FURNISH & INSTALL

$14,740.00

7

$2,105.71

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

412.0200 AIR VALVE 2"  
FURNISH & 
INSTALL

EA
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2013/11/213 $2,600.00 $7,800.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/142 $2,562.68 $5,125.36 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/076 $2,600.00 $15,600.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2010/05/044 $2,700.00 $10,800.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$10,462.68

4

$2,615.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

412.0200 AIR VALVE 2"  
FURNISH & INSTALL

$39,325.36

15

$2,621.69

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

413.0400 BLOW OFF 
VALVE 4" 
FURNISH & 
INSTALL

EA

2013/11/214 $9,000.00 $36,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/074 $2,700.00 $10,800.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2011/08/181 $2,800.00 $2,800.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD
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$14,500.00

3

$4,833.33

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

413.0400 BLOW OFF VALVE 
4" FURNISH & 
INSTALL

$49,600.00

9

$5,511.11

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

414.1600 BUTTERFLY 
VALVE 16" 
VERTICAL 
FURNISH & 
INSTALL

EA

2013/11/212 $5,500.00 $11,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2011/08/182 $6,400.00 $12,800.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

$11,900.00

2

$5,950.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

414.1600 BUTTERFLY VALVE 
16" VERTICAL 
FURNISH & INSTALL

$23,800.00

4

$5,950.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

415.1600 BUTTERFLY 
VALVE 16" 
HORIZONTAL 
FURNISH & 
INSTALL

EA

2010/05/049 $4,000.00 $36,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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$4,000.00

1

$4,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

415.1600 BUTTERFLY VALVE 
16" HORIZONTAL 
FURNISH & INSTALL

$36,000.00

9

$4,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

415.2400 BUTTERFLY 
VALVE 24" 
HORIZONTAL 
FURNISH & 
INSTALL

EA

2013/11/2110 $7,000.00 $70,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/144 $6,857.77 $27,431.08 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0710 $7,000.00 $70,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

$20,857.77

3

$6,952.59

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

415.2400 BUTTERFLY VALVE 
24" HORIZONTAL 
FURNISH & INSTALL

$167,431.08

24

$6,976.30

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

415.3600 BUTTERFLY 
VALVE 36" 
HORIZONTAL 
FURNISH & 
INSTALL

EA
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2013/10/173 $22,000.00 $66,000.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$22,000.00

1

$22,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

415.3600 BUTTERFLY VALVE 
36" HORIZONTAL 
FURNISH & INSTALL

$66,000.00

3

$22,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

420.0700 WATER SERVICE 
3/4" TYPE "K" 
FURNISH & 
INSTALL

LF

2015/06/25288 $6.00 $1,728.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/05/15186 $100.00 $18,600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/15193 $80.00 $15,440.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/15115 $90.00 $10,350.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/212770 $4.00 $11,080.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/14740 $27.45 $20,313.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/071400 $63.00 $88,200.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD
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2012/11/0130 $30.00 $900.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/0136 $30.00 $1,080.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/10174 $28.00 $4,872.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/05/2030 $200.00 $6,000.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

2010/04/27173 $35.00 $6,055.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$693.45

12

$57.79

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

420.0700 WATER SERVICE 
3/4" TYPE "K" 
FURNISH & INSTALL

$184,618.00

6135

$30.09

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

420.0710 WATER SERVICE 
3/4" TYPE "K" 
REMOVE & 
REPLACE

LF

2013/11/2180 $4.00 $320.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/01/24313 $35.00 $10,955.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/1340 $68.00 $2,720.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.
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2010/05/04459 $98.00 $44,982.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$205.00

4

$51.25

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

420.0710 WATER SERVICE 
3/4" TYPE "K" 
REMOVE & 
REPLACE

$58,977.00

892

$66.12

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

420.1000 WATER SERVICE 
1" TYPE "K" 
FURNSH & 
INSTALL

LF

2015/06/2533 $100.00 $3,300.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/20172 $60.00 $10,320.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/159 $150.00 $1,350.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/15236 $30.00 $7,080.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2012/11/018 $30.00 $240.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/10154 $32.00 $4,928.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/12/20100 $17.29 $1,729.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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$419.29

7

$59.90

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

420.1000 WATER SERVICE 1" 
TYPE "K" FURNSH 
& INSTALL

$28,947.00

712

$40.66

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

420.1001 WATER SERVICE 
1" TYPE "K" 
FURNSH & 
INSTALL

LF

2010/04/27279 $18.00 $5,022.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$18.00

1

$18.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

420.1001 WATER SERVICE 1" 
TYPE "K" FURNSH 
& INSTALL

$5,022.00

279

$18.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

420.1010 WATER SERVICE 
1" TYPE "K" 
REMOVE & 
REPLACE

LF

2013/12/17284 $83.00 $23,572.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/17185 $155.00 $28,675.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/01/2466 $40.00 $2,640.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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2010/05/04812 $35.00 $28,420.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$313.00

4

$78.25

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

420.1010 WATER SERVICE 1" 
TYPE "K" REMOVE 
& REPLACE

$83,307.00

1347

$61.85

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

420.1500 WATER SERVICE 
1-1/2" TYPE "K" 
FURNISH & 
INSTALL

LF

2010/05/0434 $56.00 $1,904.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$56.00

1

$56.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

420.1500 WATER SERVICE 1-
1/2" TYPE "K" 
FURNISH & INSTALL

$1,904.00

34

$56.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

420.2000 WATER SERVICE 
2" TYPE "K" 
FURNISH & 
INSTALL

LF

2014/11/2017 $150.00 $2,550.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS
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2013/01/2429 $45.00 $1,305.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/05/0437 $60.00 $2,220.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$255.00

3

$85.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

420.2000 WATER SERVICE 2" 
TYPE "K" FURNISH 
& INSTALL

$6,075.00

83

$73.19

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

420.2001 WATER SERVICE 
2" TYPE "K", 
TAPPING 
SADDLE (PVC 
MAIN), 2" ANGLE 
STOP, CO-OP & 
WATER METER 
BOX AT 5 
LOCATION 
FURNISH & 
INSTALL IN 
NWHY PROJECT

EA

2013/08/29560 $56.00 $31,360.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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$56.00

1

$56.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

420.2001 WATER SERVICE 2" 
TYPE "K", TAPPING 
SADDLE (PVC 
MAIN), 2" ANGLE 
STOP, CO-OP & 
WATER METER 
BOX AT 5 
LOCATION 
FURNISH & 
INSTALL IN NWHY 
PROJECT

$31,360.00

560

$56.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

420.2010 WATER SERVICE 
2" TYPE "K" 
REMOVE & 
REPLACE

LF

2012/12/13105 $100.00 $10,500.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

$100.00

1

$100.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

420.2010 WATER SERVICE 2" 
TYPE "K" REMOVE 
& REPLACE

$10,500.00

105

$100.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

421.0740 WATER SERVICE 
3/4" ON SIDE 
CONNECT

EA

2015/06/2530 $100.00 $3,000.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN
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2013/11/141 $806.08 $806.08 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2012/11/016 $400.00 $2,400.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

$1,306.08

3

$435.36

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

421.0740 WATER SERVICE 
3/4" ON SIDE 
CONNECT

$6,206.08

37

$167.73

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

421.1040 WATER SERVICE 
1" ON SIDE 
CONNECT

EA

2015/06/2515 $200.00 $3,000.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

$200.00

1

$200.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

421.1040 WATER SERVICE 1" 
ON SIDE CONNECT

$3,000.00

15

$200.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

422.0740 WATER SERVICE 
3/4" OFF SIDE 
CONNECT

EA

2014/05/151 $700.00 $700.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR
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2014/05/151 $1,000.00 $1,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $1,000.00 $1,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/216 $1,250.00 $7,500.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/143 $854.44 $2,563.32 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/07100 $50.00 $5,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

$4,854.44

6

$809.07

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

422.0740 WATER SERVICE 
3/4" OFF SIDE 
CONNECT

$17,763.32

112

$158.60

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

422.1040 WATER SERVICE 
1" OFF SIDE 
CONNECT

EA

2014/11/203 $500.00 $1,500.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/1511 $750.00 $8,250.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/157 $800.00 $5,600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/153 $800.00 $2,400.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR
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2013/12/1717 $550.00 $9,350.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/2130 $1,280.00 $38,400.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/146 $892.93 $5,357.58 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2012/11/0110 $450.00 $4,500.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/0115 $450.00 $6,750.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

$6,472.93

9

$719.21

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

422.1040 WATER SERVICE 1" 
OFF SIDE CONNECT

$82,107.58

102

$804.98

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

422.2040 WATER SERVICE 
2" OFF SIDE 
CONNECT

LF

2014/11/201 $1,300.00 $1,300.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

Tuesday, July 28, 2015 Page 131 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1,300.00

1

$1,300.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

422.2040 WATER SERVICE 2" 
OFF SIDE CONNECT

$1,300.00

1

$1,300.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

424.0750 3/4" BULLHEAD 
WATER SERVICE 
ASSEMBLY 
REMOVE & 
REPLACE

EA

2014/05/157 $1,100.00 $7,700.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/01/243 $900.00 $2,700.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/04/278 $450.00 $3,600.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$2,450.00

3

$816.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

424.0750 3/4" BULLHEAD 
WATER SERVICE 
ASSEMBLY 
REMOVE & 
REPLACE

$14,000.00

18

$777.78

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

425.0010 WATER METER 
BOX REMOVE & 
REPLACE

EA

2013/11/214 $600.00 $2,400.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III
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2013/11/074 $250.00 $1,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2010/04/2725 $25.00 $625.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$875.00

3

$291.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

425.0010 WATER METER 
BOX REMOVE & 
REPLACE

$4,025.00

33

$121.97

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

425.0020 WATER METER 
BOX REMOVE & 
RELOCATE

EA

2014/05/1534 $150.00 $5,100.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/148 $518.58 $4,148.64 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2012/05/1029 $125.00 $3,625.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/05/2024 $500.00 $12,000.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

2010/05/047 $100.00 $700.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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$1,393.58

5

$278.72

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

425.0020 WATER METER 
BOX REMOVE & 
RELOCATE

$25,573.64

102

$250.72

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

425.0030 WATER METER 
BOX ADJUST

EA

2014/05/1517 $50.00 $850.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/154 $100.00 $400.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1528 $50.00 $1,400.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/21100 $25.00 $2,500.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1453 $82.71 $4,383.63 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$307.71

5

$61.54

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

425.0030 WATER METER 
BOX ADJUST

$9,533.63

202

$47.20

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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425.1800 WATER METER 
BOX 18" DIA 
FURNISH & 
INSTALL

EA

2012/12/134 $210.00 $840.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/05/1029 $150.00 $4,350.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

$360.00

2

$180.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

425.1800 WATER METER 
BOX 18" DIA 
FURNISH & INSTALL

$5,190.00

33

$157.27

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

425.2400 WATER METER 
BOX 24" DIA 
FURNISH & 
INSTALL

EA

2010/12/202 $435.00 $870.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$435.00

1

$435.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

425.2400 WATER METER 
BOX 24" DIA 
FURNISH & INSTALL

$870.00

2

$435.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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425.2800 WATER METER 
BOX 28" DIA 
FURNISH & 
INSTALL

EA

2012/12/134 $485.00 $1,940.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

$485.00

1

$485.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

425.2800 WATER METER 
BOX 28" DIA 
FURNISH & INSTALL

$1,940.00

4

$485.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

425.3000 WATER METER 
BOX NO 55 
FURNISH & 
INSTALL

EA

2010/12/202 $435.00 $870.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$435.00

1

$435.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

425.3000 WATER METER 
BOX NO 55 FURNISH 
& INSTALL

$870.00

2

$435.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

426.3000 WATER METER 
BOX DFW-2818F

EA
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2013/08/295 $310.00 $1,550.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$310.00

1

$310.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

426.3000 WATER METER 
BOX DFW-2818F

$1,550.00

5

$310.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

429.0030 VALVE BOXES 
ADJUST

EA

2013/11/2120 $50.00 $1,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

$50.00

1

$50.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

429.0030 VALVE BOXES 
ADJUST

$1,000.00

20

$50.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

429.1030 WATER VALVES 
ADJUST

EA

2013/10/177 $100.00 $700.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/292 $250.00 $500.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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$350.00

2

$175.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

429.1030 WATER VALVES 
ADJUST

$1,200.00

9

$133.33

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.0404 TAP VALVE AND 
SLEEVE 4" X 4" 
FURNISH & 
INSTALL

EA

2010/05/041 $1,600.00 $1,600.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/272 $1,300.00 $2,600.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$2,900.00

2

$1,450.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.0404 TAP VALVE AND 
SLEEVE 4" X 4" 
FURNISH & INSTALL

$4,200.00

3

$1,400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.0606 TAP VALVE AND 
SLEEVE 6" X 6" 
FURNISH & 
INSTALL

EA

2014/05/155 $3,000.00 $15,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR
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2013/11/141 $2,037.42 $2,037.42 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/072 $3,000.00 $6,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/01/2411 $2,000.00 $22,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/11/012 $1,700.00 $3,400.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2010/05/0415 $2,000.00 $30,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/273 $2,000.00 $6,000.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$15,737.42

7

$2,248.20

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.0606 TAP VALVE AND 
SLEEVE 6" X 6" 
FURNISH & INSTALL

$84,437.42

39

$2,165.06

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.0608 TAP VALVE AND 
SLEEVE 6" X 8" 
FURNISH & 
INSTALL

EA

2013/10/171 $3,500.00 $3,500.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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$3,500.00

1

$3,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.0608 TAP VALVE AND 
SLEEVE 6" X 8" 
FURNISH & INSTALL

$3,500.00

1

$3,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.0801 TAP VALVE AND 
SLEEVE 8" X 1" 
FURNISH & 
INSTALL

EA

2010/12/202 $330.00 $660.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$330.00

1

$330.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.0801 TAP VALVE AND 
SLEEVE 8" X 1" 
FURNISH & INSTALL

$660.00

2

$330.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.0806 TAP VALVE AND 
SLEEVE 8" X 6" 
FURNISH & 
INSTALL

EA

2014/05/1510 $2,700.00 $27,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

Tuesday, July 28, 2015 Page 140 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$2,700.00

1

$2,700.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.0806 TAP VALVE AND 
SLEEVE 8" X 6" 
FURNISH & INSTALL

$27,000.00

10

$2,700.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.0808 TAP VALVE AND 
SLEEVE 8" X 8" 
FURNISH & 
INSTALL

EA

2014/05/151 $3,500.00 $3,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/141 $2,526.15 $2,526.15 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/01/241 $2,500.00 $2,500.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/05/043 $2,600.00 $7,800.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$11,126.15

4

$2,781.54

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.0808 TAP VALVE AND 
SLEEVE 8" X 8" 
FURNISH & INSTALL

$16,326.15

6

$2,721.03

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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430.0812 TAP VALVE AND 
SLEEVE 8" X 12" 
FURNISH & 
INSTALL

EA

2010/12/201 $2,375.00 $2,375.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$2,375.00

1

$2,375.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.0812 TAP VALVE AND 
SLEEVE 8" X 12" 
FURNISH & INSTALL

$2,375.00

1

$2,375.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.0816 TAP VALVE AND 
SLEEVE 8" X 16" 
FURNISH & 
INSTALL

EA

2014/05/151 $8,500.00 $8,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

$8,500.00

1

$8,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.0816 TAP VALVE AND 
SLEEVE 8" X 16" 
FURNISH & INSTALL

$8,500.00

1

$8,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.1208 TAP VALVE AND 
SLEEVE 12" X 8" 
FURNISH & 
INSTALL

EA
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2012/11/011 $2,500.00 $2,500.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011 $2,500.00 $2,500.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

$5,000.00

2

$2,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.1208 TAP VALVE AND 
SLEEVE 12" X 8" 
FURNISH & INSTALL

$5,000.00

2

$2,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.1212 TAP VALVE AND 
SLEEVE 12" X 
12" FURNISH & 
INSTALL

EA

2010/05/042 $5,000.00 $10,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$5,000.00

1

$5,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.1212 TAP VALVE AND 
SLEEVE 12" X 12" 
FURNISH & INSTALL

$10,000.00

2

$5,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.1608 TAP VALVE AND 
SLEEVE 16" X 8" 
FURNISH & 
INSTALL

EA
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2013/10/172 $4,000.00 $8,000.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$4,000.00

1

$4,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.1608 TAP VALVE AND 
SLEEVE 16" X 8" 
FURNISH & INSTALL

$8,000.00

2

$4,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.1612 TAP VALVE AND 
SLEEVE 16"X12" 
FURNISH & 
INSTALL

EA

2012/11/012 $3,000.00 $6,000.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2010/05/041 $20,000.00 $20,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$23,000.00

2

$11,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.1612 TAP VALVE AND 
SLEEVE 16"X12" 
FURNISH & INSTALL

$26,000.00

3

$8,666.67

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

430.3012 TAP VALVE AND 
SLEEVE 30" X 
12" FURNISH & 
INSTALL

EA
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2010/12/201 $7,250.00 $7,250.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$7,250.00

1

$7,250.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

430.3012 TAP VALVE AND 
SLEEVE 30" X 12" 
FURNISH & INSTALL

$7,250.00

1

$7,250.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

432.0600 CUT IN TEE 6" 
FURNISH & 
INSTALL

EA

2014/05/153 $1,700.00 $5,100.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

$1,700.00

1

$1,700.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

432.0600 CUT IN TEE 6" 
FURNISH & INSTALL

$5,100.00

3

$1,700.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

432.0800 CUT IN TEE 8" 
FURNISH & 
INSTALL

EA

2014/05/152 $1,800.00 $3,600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1,800.00

1

$1,800.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

432.0800 CUT IN TEE 8" 
FURNISH & INSTALL

$3,600.00

2

$1,800.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

432.1616 CUT IN TEE 
16"x16" RCCP 
FURNISH & 
INSTALL

EA

2010/05/041 $20,000.00 $20,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$20,000.00

1

$20,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

432.1616 CUT IN TEE 16"x16" 
RCCP FURNISH & 
INSTALL

$20,000.00

1

$20,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

437.0750 3/4" BULLHEAD 
WATER SERVICE 
ASSEMBLY 
FURNISH & 
INSTALL

EA

2012/05/107 $350.00 $2,450.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$350.00

1

$350.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

437.0750 3/4" BULLHEAD 
WATER SERVICE 
ASSEMBLY 
FURNISH & INSTALL

$2,450.00

7

$350.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

438.0000 SERVICE ON 
PRIVATE 
PROPERTY

EA

2010/05/2022 $400.00 $8,800.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

$400.00

1

$400.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

438.0000 SERVICE ON 
PRIVATE PROPERTY

$8,800.00

22

$400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

438.0001 SERVICE ON 
PRIVATE 
PROPERTY

LF

2012/05/103625 $16.00 $58,000.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$16.00

1

$16.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

438.0001 SERVICE ON 
PRIVATE PROPERTY

$58,000.00

3625

$16.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

441.0600 WATER 6" DR-18 
PVC  FURNISH & 
INSTALL 
TEMPORARY

LF

2014/05/15906 $5.00 $4,530.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

$5.00

1

$5.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

441.0600 WATER 6" DR-18 
PVC  FURNISH & 
INSTALL 
TEMPORARY

$4,530.00

906

$5.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

445.0000 FLUSH VALVE - 
FURNISH & 
INSTALL

EA

2013/11/214 $2,700.00 $10,800.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/142 $2,278.60 $4,557.20 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/078 $2,600.00 $20,800.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2012/11/012 $1,750.00 $3,500.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/012 $1,750.00 $3,500.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

$11,078.60

5

$2,215.72

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

445.0000 FLUSH VALVE - 
FURNISH & INSTALL

$43,157.20

18

$2,397.62

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

450.0000 FIRE HYDRANT 
STANDARD 
FURNISH & 
INSTALL

EA

2015/06/252 $4,000.00 $8,000.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/202 $3,500.00 $7,000.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/155 $4,000.00 $20,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/152 $4,000.00 $8,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/153 $4,000.00 $12,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/153 $4,000.00 $12,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/12/175 $3,200.00 $16,000.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/173 $3,200.00 $9,600.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/216 $3,000.00 $18,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/148 $2,965.69 $23,725.52 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0714 $3,000.00 $42,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/174 $3,400.00 $13,600.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/292 $3,400.00 $6,800.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/245 $3,000.00 $15,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/131 $4,200.00 $4,200.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/012 $2,300.00 $4,600.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/012 $2,400.00 $4,800.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011 $2,400.00 $2,400.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2012/05/103 $2,400.00 $7,200.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/12/205 $2,140.00 $10,700.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/045 $3,000.00 $15,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/273 $3,000.00 $9,000.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$70,505.69

22

$3,204.80

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

450.0000 FIRE HYDRANT 
STANDARD 
FURNISH & INSTALL

$269,625.52

86

$3,135.18

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

480.0600 WATER 6" PVC 
BORE & ENCASE

LF

2013/11/21120 $370.00 $44,400.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2012/11/01100 $205.00 $20,500.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$575.00

2

$287.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

480.0600 WATER 6" PVC 
BORE & ENCASE

$64,900.00

220

$295.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

480.0750 WATER 3/4" PVC 
BORE & ENCASE

LF

2012/05/10152 $38.00 $5,776.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/05/2080 $60.00 $4,800.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

$98.00

2

$49.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

480.0750 WATER 3/4" PVC 
BORE & ENCASE

$10,576.00

232

$45.59

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

480.0800 WATER 8" PVC 
BORE & ENCASE

LF

2015/06/2530 $650.00 $19,500.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/2065 $350.00 $22,750.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/1517 $1,000.00 $17,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/01/18192 $425.00 $81,600.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$2,425.00

4

$606.25

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

480.0800 WATER 8" PVC 
BORE & ENCASE

$140,850.00

304

$463.32

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

480.1000 WATER 1" PVC 
BORE & ENCASE

LF

2012/05/1036 $54.00 $1,944.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

$54.00

1

$54.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

480.1000 WATER 1" PVC 
BORE & ENCASE

$1,944.00

36

$54.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

480.1200 WATER 12" PVC 
BORE & ENCASE

LF

2010/12/2078 $168.00 $13,104.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$168.00

1

$168.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

480.1200 WATER 12" PVC 
BORE & ENCASE

$13,104.00

78

$168.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

480.1600 WATER 16" PVC 
BORE & ENCASE

LF

2010/05/04141 $370.00 $52,170.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$370.00

1

$370.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

480.1600 WATER 16" PVC 
BORE & ENCASE

$52,170.00

141

$370.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

480.2400 WATER 24" PVC 
BORE & ENCASE

LF

2013/11/21120 $690.00 $82,800.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1460 $490.53 $29,431.80 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/07200 $600.00 $120,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1,780.53

3

$593.51

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

480.2400 WATER 24" PVC 
BORE & ENCASE

$232,231.80

380

$611.14

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

485.2410 WATER 24" PVC 
INCLUDING 36", 
1/2" WALL 
STEEL CASING 
PIPE W/ 2000 PSI 
PLUGGING 
FURNISH & 
INSTALL

LF

2013/11/2120 $250.00 $5,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1454 $277.27 $14,972.58 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$527.27

2

$263.64

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

485.2410 WATER 24" PVC 
INCLUDING 36", 1/2" 
WALL STEEL 
CASING PIPE W/ 
2000 PSI PLUGGING 
FURNISH & INSTALL

$19,972.58

74

$269.90

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

486.2400 WATER 24" 
AWWA DI PR 
CLASS 250 
FURNISH & 
INSTALL

LF
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/11/14150 $418.15 $62,722.50 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$418.15

1

$418.15

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

486.2400 WATER 24" AWWA 
DI PR CLASS 250 
FURNISH & INSTALL

$62,722.50

150

$418.15

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

486.2401 WATER 24" 
AWWA DI PR 
CLASS 250 
FURNISH & 
INSTALL 
AERIAL 
CROSSING

LF

2013/11/14170 $468.66 $79,672.20 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$468.66

1

$468.66

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

486.2401 WATER 24" AWWA 
DI PR CLASS 250 
FURNISH & 
INSTALL AERIAL 
CROSSING

$79,672.20

170

$468.66

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

489.0000 CONC CAP 2000 
PSI FURNISH & 
INSTALL

CY

2013/12/1711 $500.00 $5,500.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$500.00

1

$500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

489.0000 CONC CAP 2000 PSI 
FURNISH & INSTALL

$5,500.00

11

$500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

490.0000 CONC 
ENCASEMENT 
2000 PSI 
FURNISH & 
INSTALL

CY

2013/11/075 $150.00 $750.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/176.2 $150.00 $930.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$300.00

2

$150.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

490.0000 CONC 
ENCASEMENT 2000 
PSI FURNISH & 
INSTALL

$1,680.00

11

$150.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

493.0000 CONC 
BLOCKING 2000 
PSI FURNISH & 
INSTALL

CY

2015/06/2520.9 $180.00 $3,762.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/05/1548 $175.00 $8,400.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2014/05/159 $175.00 $1,575.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1520 $175.00 $3,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1522 $175.00 $3,850.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/21160 $150.00 $24,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/14128 $128.10 $16,396.80 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/07130 $150.00 $19,500.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2012/12/1311.5 $110.00 $1,265.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/014 $105.00 $420.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/018 $105.00 $840.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/103.2 $210.00 $672.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/05/0482 $75.00 $6,150.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/276 $70.00 $420.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1,983.10

14

$141.65

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

493.0000 CONC BLOCKING 
2000 PSI FURNISH & 
INSTALL

$90,750.80

653

$139.06

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

496.0000 TRENCH SAFETY 
FURNISH & 
INSTALL

LF

2015/06/252816 $0.25 $704.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/202128 $1.00 $2,128.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/151711 $0.10 $171.10 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/152380 $0.20 $476.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151422 $0.10 $142.20 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/152561 $0.10 $256.10 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/171474 $0.01 $14.74 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/172415 $0.25 $603.75 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/17255 $0.01 $2.55 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/2113170 $0.05 $658.50 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III
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City Of Garland 
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2013/11/147005 $1.94 $13,589.70 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0715800 $0.05 $790.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/171796 $0.30 $538.80 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29715 $1.05 $750.75 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/243195 $1.00 $3,195.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/133685 $0.25 $921.25 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/011991 $0.10 $199.10 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/012837 $0.10 $283.70 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/012200 $0.10 $220.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/1073 $8.00 $584.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/08/181730 $0.35 $605.50 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/12/202553 $1.00 $2,553.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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2010/05/2030 $1.00 $30.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

2010/05/046848 $0.10 $684.80 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/271769 $0.20 $353.80 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$17.61

25

$0.70

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

496.0000 TRENCH SAFETY 
FURNISH & INSTALL

$30,456.34

82559

$0.37

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

500.0400 SANITARY 
SEWER 4" PVC 
SDR-26 FURNISH 
& INSTALL

LF

2013/11/21136 $130.00 $17,680.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/142079 $33.73 $70,124.67 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/1785 $30.00 $2,550.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2012/12/13158 $47.00 $7,426.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.
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$240.73

4

$60.18

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

500.0400 SANITARY SEWER 
4" PVC SDR-26 
FURNISH & INSTALL

$97,780.67

2458

$39.78

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

500.0600 SANITARY 
SEWER 6" PVC 
SDR-26 FURNISH 
& INSTALL

LF

2014/05/1556 $130.00 $7,280.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1570 $100.00 $7,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/15258 $75.00 $19,350.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/08/29570 $35.50 $20,235.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/187 $65.00 $455.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/12/13396 $47.25 $18,711.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/011375 $46.00 $63,250.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END
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2012/11/012501 $60.00 $150,060.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/101774 $84.00 $149,016.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

$642.75

9

$71.42

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

500.0600 SANITARY SEWER 
6" PVC SDR-26 
FURNISH & INSTALL

$435,357.00

7007

$62.13

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

500.0800 SANITARY 
SEWER 8" PVC 
SDR-26 FURNISH 
& INSTALL

LF

2014/05/151479 $57.00 $84,303.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/211340 $69.00 $92,460.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/141375 $44.04 $60,555.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/071400 $38.00 $53,200.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/17609 $38.00 $23,142.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/293065 $39.15 $119,994.75 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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2013/04/1847 $64.00 $3,008.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/12/13617 $34.25 $21,132.25 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2011/08/18160 $25.00 $4,000.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/12/201893 $26.53 $50,221.29 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/0450 $40.00 $2,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$474.97

11

$43.18

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

500.0800 SANITARY SEWER 
8" PVC SDR-26 
FURNISH & INSTALL

$514,016.29

12035

$42.71

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

500.1000 SANITARY 
SEWER 10" PVC 
SDR-26 FURNISH 
& INSTALL

LF

2015/07/02624 $101.00 $63,024.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2013/10/172812 $47.00 $132,164.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/04/181047 $65.00 $68,055.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II
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2012/12/131851 $42.75 $79,130.25 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2010/12/20659 $58.45 $38,518.55 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$314.20

5

$62.84

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

500.1000 SANITARY SEWER 
10" PVC SDR-26 
FURNISH & INSTALL

$380,891.80

6993

$54.47

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

500.1200 SANITARY 
SEWER 12" PVC 
SDR-26 FURNISH 
& INSTALL

LF

2013/11/2180 $85.00 $6,800.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/04/184211 $51.00 $214,761.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/08/024211 $60.00 $252,660.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2010/05/04167 $40.00 $6,680.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/27185 $55.00 $10,175.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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$291.00

5

$58.20

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

500.1200 SANITARY SEWER 
12" PVC SDR-26 
FURNISH & INSTALL

$491,076.00

8854

$55.46

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

500.1500 SANITARY 
SEWER 15" PVC 
SDR-26 FURNISH 
& INSTALL

LF

2011/11/102842 $224.00 $636,608.00 JUPITER SHILOH RELIEF SEWER 
IV

$224.00

1

$224.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

500.1500 SANITARY SEWER 
15" PVC SDR-26 
FURNISH & INSTALL

$636,608.00

2842

$224.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

500.1800 SANITARY 
SEWER 18" PVC 
SDR-26 FURNISH 
& INSTALL

LF

2013/11/14144 $80.76 $11,629.44 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/04/181364 $78.00 $106,392.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II
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$158.76

2

$79.38

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

500.1800 SANITARY SEWER 
18" PVC SDR-26 
FURNISH & INSTALL

$118,021.44

1508

$78.26

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

520.0400 SANITARY 
SEWER SERVICE 
4" FURNISH & 
INSTALL

EA

2014/05/1523 $600.00 $13,800.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/074 $600.00 $2,400.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/08/2937 $800.00 $29,600.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2012/11/0165 $400.00 $26,000.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/1028 $450.00 $12,600.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET
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$2,850.00

5

$570.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

520.0400 SANITARY SEWER 
SERVICE 4" 
FURNISH & INSTALL

$84,400.00

157

$537.58

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

520.0450 SANITARY 
SEWER SERVICE 
4" RECONNECT

EA

2014/05/1523 $50.00 $1,150.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/1417 $630.63 $10,720.71 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/172 $600.00 $1,200.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2010/04/2719 $150.00 $2,850.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$1,430.63

4

$357.66

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

520.0450 SANITARY SEWER 
SERVICE 4" 
RECONNECT

$15,920.71

61

$261.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

520.0600 SANITARY 
SEWER SERVICE 
6" FURNISH & 
INSTALL

EA
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2013/08/292 $850.00 $1,700.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$850.00

1

$850.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

520.0600 SANITARY SEWER 
SERVICE 6" 
FURNISH & INSTALL

$1,700.00

2

$850.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

521.0400 SAN SEWER 
CLEAN-OUT 4" 
FURNISH & 
INSTALL

EA

2013/11/1419 $516.50 $9,813.50 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2012/05/1028 $200.00 $5,600.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/04/279 $150.00 $1,350.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$866.50

3

$288.83

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

521.0400 SAN SEWER CLEAN-
OUT 4" FURNISH & 
INSTALL

$16,763.50

56

$299.35

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

Tuesday, July 28, 2015 Page 169 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

522.0401 TWO WAY 4" 
SAN SEWER 
CLEANOUT 
FURNISH & 
INSTALL

EA

2014/05/1523 $250.00 $5,750.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/1417 $617.54 $10,498.18 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2012/12/132 $230.00 $460.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/0165 $250.00 $16,250.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/016 $250.00 $1,500.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2010/04/2719 $175.00 $3,325.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$1,772.54

6

$295.42

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

522.0401 TWO WAY 4" SAN 
SEWER CLEANOUT 
FURNISH & INSTALL

$37,783.18

132

$286.24

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

522.0601 TWO WAY 6" 
SAN SEWER 
CLEANOUT 
FURNISH & 
INSTALL

EA
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2012/12/134 $230.00 $920.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

$230.00

1

$230.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

522.0601 TWO WAY 6" SAN 
SEWER CLEANOUT 
FURNISH & INSTALL

$920.00

4

$230.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

534.0000 PLUG EXISTING  
MANHOLE

EA

2013/10/172 $200.00 $400.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/04/182 $150.00 $300.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2010/11/112 $1,000.00 $2,000.00 DOWNTOWN REDEVELOPMENT 
RELIEF SANITARY SEWER LINE

$1,350.00

3

$450.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

534.0000 PLUG EXISTING  
MANHOLE

$2,700.00

6

$450.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

535.0006 RING AND 
HINGED COVER 
PAMREX 
DUCTILE IRON 
FURNISH & 
INSTALL

EA
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2013/08/2912 $500.00 $6,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$500.00

1

$500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

535.0006 RING AND HINGED 
COVER PAMREX 
DUCTILE IRON 
FURNISH & INSTALL

$6,000.00

12

$500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

535.0030 MANHOLE 
REWORK & 
RELINE

EA

2013/10/171 $1,350.00 $1,350.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$1,350.00

1

$1,350.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

535.0030 MANHOLE 
REWORK & RELINE

$1,350.00

1

$1,350.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

535.0031 ADJUST 
SANITARY 
SEWER 
MANHOLE RING 
& COVER

EA

2011/11/101 $1,200.00 $1,200.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/12/201 $250.00 $250.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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2010/04/271 $600.00 $600.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$2,050.00

3

$683.33

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

535.0031 ADJUST SANITARY 
SEWER MANHOLE 
RING & COVER

$2,050.00

3

$683.33

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

535.0400 SAN SEWER 
MANHOLE 4' DIA 
CONSTRUCT

EA

2014/05/157 $3,500.00 $24,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/152 $3,500.00 $7,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/154 $3,500.00 $14,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/0716 $3,200.00 $51,200.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/1714 $3,850.00 $53,900.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/2913 $2,200.00 $28,600.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/184 $3,800.00 $15,200.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II
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2013/04/182 $4,000.00 $8,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/12/139 $2,500.00 $22,500.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/013 $2,800.00 $8,400.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/0115 $2,400.00 $36,000.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/08/022 $3,500.00 $7,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2012/05/1013 $4,200.00 $54,600.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/12/202 $2,430.00 $4,860.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/11/112 $5,000.00 $10,000.00 DOWNTOWN REDEVELOPMENT 
RELIEF SANITARY SEWER LINE

2010/05/048 $2,800.00 $22,400.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/275 $2,800.00 $14,000.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$55,980.00

17

$3,292.94

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

535.0400 SAN SEWER 
MANHOLE 4' DIA 
CONSTRUCT

$382,160.00

121

$3,158.35

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

535.0500 SAN SEWER 
MANHOLE  5' 
DIA CONSTRUCT

EA

2015/07/023 $18,000.00 $54,000.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2011/11/1017 $4,800.00 $81,600.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/12/202 $3,730.00 $7,460.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/203 $3,730.00 $11,190.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/04/271 $6,600.00 $6,600.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$36,860.00

5

$7,372.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

535.0500 SAN SEWER 
MANHOLE  5' DIA 
CONSTRUCT

$160,850.00

26

$6,186.54

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

535.0533 ADD HEIGHT TO 
BODY OF 
MANHOLE FOR 
ADJUSTMENT 
OF 5' SANITARY 
SEWER 
MANHOLE

VF

2011/11/10267 $135.00 $36,045.00 JUPITER SHILOH RELIEF SEWER 
IV

$135.00

1

$135.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

535.0533 ADD HEIGHT TO 
BODY OF 
MANHOLE FOR 
ADJUSTMENT OF 5' 
SANITARY SEWER 
MANHOLE

$36,045.00

267

$135.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

536.0400 SAN SEWER 
MANHOLE 
PRECAST 4' DIA  
SEALED 
CONSTRUCT

EA

2013/11/215 $4,000.00 $20,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/144 $5,499.71 $21,998.84 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/04/1810 $3,400.00 $34,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/08/0210 $3,700.00 $37,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2010/04/271 $4,000.00 $4,000.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$20,599.71

5

$4,119.94

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

536.0400 SAN SEWER 
MANHOLE 
PRECAST 4' DIA  
SEALED 
CONSTRUCT

$116,998.84

30

$3,899.96

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

536.0401 SANITARY 
SEWER  
MANHOLE 4' DIA 
SEALED OVER 
EXISTING 
SEWER LINE 
CONSTRUCT

EA

2013/11/141 $5,423.71 $5,423.71 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2010/04/271 $4,400.00 $4,400.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$9,823.71

2

$4,911.86

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

536.0401 SANITARY SEWER  
MANHOLE 4' DIA 
SEALED OVER 
EXISTING SEWER 
LINE CONSTRUCT

$9,823.71

2

$4,911.86

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

536.0412 SAN SEWER 
MANHOLE 
PRECAST 4' DIA 
SEALED  WITH 
INTERNAL 
DROP  
CONSTRUCT

EA

2010/05/041 $3,300.00 $3,300.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$3,300.00

1

$3,300.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

536.0412 SAN SEWER 
MANHOLE 
PRECAST 4' DIA 
SEALED  WITH 
INTERNAL DROP  
CONSTRUCT

$3,300.00

1

$3,300.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

536.0500 SAN SEWER 
MANHOLE 
PRECAST 5' DIA 
SEALED  
CONSTRUCT

EA

2013/04/186 $5,400.00 $32,400.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II
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City Of Garland 
Average Bid Price

$5,400.00

1

$5,400.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

536.0500 SAN SEWER 
MANHOLE 
PRECAST 5' DIA 
SEALED  
CONSTRUCT

$32,400.00

6

$5,400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

536.0501 SANITARY 
SEWER  
MANHOLE 5' DIA 
SEALED OVER 
EXISTING 
SEWER LINE 
CONSTRUCT

EA

2010/04/271 $4,700.00 $4,700.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$4,700.00

1

$4,700.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

536.0501 SANITARY SEWER  
MANHOLE 5' DIA 
SEALED OVER 
EXISTING SEWER 
LINE CONSTRUCT

$4,700.00

1

$4,700.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

537.0400 SAN SEWER 
MANHOLE 
PRECAST 4' DIA 
OVER EXISTING 
LINE  
CONSTRUCT

EA
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City Of Garland 
Average Bid Price

2010/05/041 $4,000.00 $4,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$4,000.00

1

$4,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

537.0400 SAN SEWER 
MANHOLE 
PRECAST 4' DIA 
OVER EXISTING 
LINE  CONSTRUCT

$4,000.00

1

$4,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

537.0500 SAN SEWER 
MANHOLE 
PRECAST 5' DIA 
OVER EXISTING 
LINE  
CONSTRUCT

EA

2015/07/022 $20,000.00 $40,000.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2011/11/104 $6,000.00 $24,000.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/05/042 $5,350.00 $10,700.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$31,350.00

3

$10,450.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

537.0500 SAN SEWER 
MANHOLE 
PRECAST 5' DIA 
OVER EXISTING 
LINE  CONSTRUCT

$74,700.00

8

$9,337.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

537.0600 SAN SEWER 
MANHOLE 
PRECAST 6' DIA 
OVER EXISTING 
LINE  
CONSTRUCT

EA

2010/12/201 $10,500.00 $10,500.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$10,500.00

1

$10,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

537.0600 SAN SEWER 
MANHOLE 
PRECAST 6' DIA 
OVER EXISTING 
LINE  CONSTRUCT

$10,500.00

1

$10,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

538.0400 SAN SEWER 
DROP MANHOLE 
4' DIA  
CONSTRUCT

EA

2013/11/072 $3,600.00 $7,200.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/178 $4,000.00 $32,000.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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City Of Garland 
Average Bid Price

2010/05/044 $3,200.00 $12,800.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$10,800.00

3

$3,600.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

538.0400 SAN SEWER DROP 
MANHOLE 4' DIA  
CONSTRUCT

$52,000.00

14

$3,714.29

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

538.0500 SAN SEWER 
DROP MANHOLE 
5' DIA 
CONSTRUCT

EA

2012/11/011 $4,800.00 $4,800.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2010/12/201 $4,980.00 $4,980.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/04/271 $5,900.00 $5,900.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$15,680.00

3

$5,226.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

538.0500 SAN SEWER DROP 
MANHOLE 5' DIA 
CONSTRUCT

$15,680.00

3

$5,226.67

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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City Of Garland 
Average Bid Price

541.0500 SAN SEWER 
MANHOLE 
PRECAST 5' DIA 
WITH DROP 
CONNECTION 
OVER EXISTING 
LINE 
CONNECTION 
CONSTRUCT

EA

2011/11/104 $6,800.00 $27,200.00 JUPITER SHILOH RELIEF SEWER 
IV

$6,800.00

1

$6,800.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

541.0500 SAN SEWER 
MANHOLE 
PRECAST 5' DIA 
WITH DROP 
CONNECTION 
OVER EXISTING 
LINE CONNECTION 
CONSTRUCT

$27,200.00

4

$6,800.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

543.0000 INTERNAL DROP 
CONNECTION 
TO EXISTING 
MANHOLE

EA

2013/04/181 $4,550.00 $4,550.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II
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City Of Garland 
Average Bid Price

$4,550.00

1

$4,550.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

543.0000 INTERNAL DROP 
CONNECTION TO 
EXISTING 
MANHOLE

$4,550.00

1

$4,550.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

553.0000 SAN SEWER 
CITY PROVIDED 
WAC 
FIBERGLASS 4’  - 
INSTALL

EA

2012/11/011 $300.00 $300.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/013 $300.00 $900.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

$600.00

2

$300.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

553.0000 SAN SEWER CITY 
PROVIDED WAC 
FIBERGLASS 4’  - 
INSTALL

$1,200.00

4

$300.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

570.0800 SANITARY 
SEWER 8" DR 21 
HDPE WITH 
EMBEDMENT BY 
OPEN CUT

LF
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Average Bid Price

2013/11/1445 $96.78 $4,355.10 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$96.78

1

$96.78

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

570.0800 SANITARY SEWER 
8" DR 21 HDPE 
WITH EMBEDMENT 
BY OPEN CUT

$4,355.10

45

$96.78

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

571.0800 SANITARY 
SEWER 8" DR 21 
HDPE BY 
DIRECTIONAL 
BORE

LF

2013/11/1455 $152.55 $8,390.25 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$152.55

1

$152.55

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

571.0800 SANITARY SEWER 
8" DR 21 HDPE BY 
DIRECTIONAL BORE

$8,390.25

55

$152.55

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

573.1800 SANITARY 
SEWER 18" DI 
CLASS 250 
CERAMIC 
EPOXY LINING 
AND 
POLYETHYLENE 
ENCASEMENT -  
FURNISH & 
INSTALL

LF
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2013/11/1466 $609.78 $40,245.48 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$609.78

1

$609.78

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

573.1800 SANITARY SEWER 
18" DI CLASS 250 
CERAMIC EPOXY 
LINING AND 
POLYETHYLENE 
ENCASEMENT -  
FURNISH & INSTALL

$40,245.48

66

$609.78

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

575.1400 SANITARY 
SEWER 14" HDPE 
(DR-7 DIPS) BY 
DIRECTIONAL 
BORE

LF

2015/07/023558 $358.00 $1,273,764.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

$358.00

1

$358.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

575.1400 SANITARY SEWER 
14" HDPE (DR-7 
DIPS) BY 
DIRECTIONAL BORE

$1,273,764.00

3558

$358.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

580.1501 SAN SEWER 15" 
SDR-26 PVC 
WITH STEEL 
CASING 3/8" 
THICKNESS 
BORE & ENCASE

LF
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City Of Garland 
Average Bid Price

2011/11/101005 $570.00 $572,850.00 JUPITER SHILOH RELIEF SEWER 
IV

$570.00

1

$570.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

580.1501 SAN SEWER 15" SDR-
26 PVC WITH STEEL 
CASING 3/8" 
THICKNESS BORE & 
ENCASE

$572,850.00

1005

$570.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

580.1502 SAN SEWER 15" 
SDR-35 PVC 
WITH STEEL 
CASING 3/8" 
THICKNESS 
BORE & ENCASE

LF

2011/11/1075 $560.00 $42,000.00 JUPITER SHILOH RELIEF SEWER 
IV

$560.00

1

$560.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

580.1502 SAN SEWER 15" SDR-
35 PVC WITH STEEL 
CASING 3/8" 
THICKNESS BORE & 
ENCASE

$42,000.00

75

$560.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

580.1510 SAN SEWER 15" 
SDR-35 PVC 
WITH STEEL 
CASING 1/2" 
THICKNESS 
BORE & ENCASE

LF

2011/11/1050 $590.00 $29,500.00 JUPITER SHILOH RELIEF SEWER 
IV
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City Of Garland 
Average Bid Price

$590.00

1

$590.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

580.1510 SAN SEWER 15" SDR-
35 PVC WITH STEEL 
CASING 1/2" 
THICKNESS BORE & 
ENCASE

$29,500.00

50

$590.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

580.1511 SAN SEWER 15" 
SDR-26 PVC 
WITH STEEL 
CASING 1/2" 
THICKNESS 
BORE & ENCASE

LF

2011/11/10200 $600.00 $120,000.00 JUPITER SHILOH RELIEF SEWER 
IV

$600.00

1

$600.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

580.1511 SAN SEWER 15" SDR-
26 PVC WITH STEEL 
CASING 1/2" 
THICKNESS BORE & 
ENCASE

$120,000.00

200

$600.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

581.0800 SAN SEWER 16" 
STEEL CASING 
PIPE W/ 8" DIPS 
DR 7.3 HDPE PIPE 
FURNISH & 
INSTALL

LF

2010/12/2078 $184.00 $14,352.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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City Of Garland 
Average Bid Price

$184.00

1

$184.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

581.0800 SAN SEWER 16" 
STEEL CASING PIPE 
W/ 8" DIPS DR 7.3 
HDPE PIPE 
FURNISH & INSTALL

$14,352.00

78

$184.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

588.0600 BORE 6" HDPE 
(DR-17)

LF

2012/05/10138 $110.00 $15,180.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

$110.00

1

$110.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

588.0600 BORE 6" HDPE (DR-
17)

$15,180.00

138

$110.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

590.1000 SAN SEWER 
CONC. 
ENCASEMENT 
CAP 2000 PSI

CY

2013/10/173.7 $150.00 $555.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$150.00

1

$150.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

590.1000 SAN SEWER CONC. 
ENCASEMENT CAP 
2000 PSI

$555.00

4

$150.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

591.0000 SAN SEWER 
CONC. 
ENCASEMENT 
2000 PSI OR 
GREATER

CY

2013/11/1414 $128.10 $1,793.40 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2012/12/1313.5 $110.00 $1,485.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

$238.10

2

$119.05

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

591.0000 SAN SEWER CONC. 
ENCASEMENT 2000 
PSI OR GREATER

$3,278.40

28

$119.21

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

596.0000 TRENCH SAFETY LF

2015/07/02624 $1.25 $780.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2014/05/1556 $1.00 $56.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2014/05/151549 $0.10 $154.90 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/15258 $1.00 $258.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/211410 $0.01 $14.10 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/143709 $0.37 $1,372.33 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/071400 $0.05 $70.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/173508 $0.05 $175.40 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/292733 $1.05 $2,869.65 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/182500 $1.00 $2,500.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/04/184211 $1.00 $4,211.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/12/133002 $0.25 $750.50 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/011375 $0.10 $137.50 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/012501 $0.10 $250.10 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

Tuesday, July 28, 2015 Page 191 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2012/08/024211 $2.00 $8,422.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2012/05/101774 $6.00 $10,644.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/11/103006 $5.00 $15,030.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/12/20659 $1.00 $659.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/201893 $1.00 $1,893.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/11/1150 $12.00 $600.00 DOWNTOWN REDEVELOPMENT 
RELIEF SANITARY SEWER LINE

2010/05/043046 $1.00 $3,046.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/272737 $0.10 $273.70 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$35.43

22

$1.61

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

596.0000 TRENCH SAFETY

$54,167.18

46212

$1.17

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

599.3001 CONNECT TO 
MANHOLE

EA

2013/11/211 $2,000.00 $2,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/11/141 $1,082.98 $1,082.98 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/04/182 $2,000.00 $4,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/04/182 $2,000.00 $4,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/08/022 $1,000.00 $2,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2012/05/101 $1,500.00 $1,500.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/11/108 $1,800.00 $14,400.00 JUPITER SHILOH RELIEF SEWER 
IV

$11,382.98

7

$1,626.14

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

599.3001 CONNECT TO 
MANHOLE

$28,982.98

17

$1,704.88

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

599.4000 CUT, PLUG AND 
ABANDON 
EXISTING 
SANITARY 
SEWER

EA

2013/11/1442 $108.09 $4,539.78 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/173 $50.00 $150.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/04/184 $160.00 $640.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/04/181 $209.00 $209.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/12/131 $100.00 $100.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/08/021 $500.00 $500.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2012/05/107 $1,200.00 $8,400.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/11/111 $200.00 $200.00 DOWNTOWN REDEVELOPMENT 
RELIEF SANITARY SEWER LINE

2010/05/0414 $100.00 $1,400.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/275 $100.00 $500.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$2,727.09

10

$272.71

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

599.4000 CUT, PLUG AND 
ABANDON 
EXISTING 
SANITARY SEWER

$16,638.78

79

$210.62

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

630.1400 CLASS S 
CONCRETE 
BRIDGE 
APPROACH 
SLAB (BAS-
C)(MOD)

CY

2013/11/1429.6 $128.10 $3,791.76 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$128.10

1

$128.10

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

630.1400 CLASS S CONCRETE 
BRIDGE APPROACH 
SLAB (BAS-C)(MOD)

$3,791.76

30

$128.10

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

653.1000 RETAINING 
WALL TYPE 'A' 
CONSTRUCT

CY

2013/11/2140 $350.00 $14,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

$350.00

1

$350.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

653.1000 RETAINING WALL 
TYPE 'A' 
CONSTRUCT

$14,000.00

40

$350.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

653.3000 RETAINING 
WALL TYPE 'C' 
CONSTRUCT

CY
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/08/29255 $485.00 $123,675.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2011/08/184.5 $1,000.00 $4,500.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/12/205 $486.00 $2,430.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$1,971.00

3

$657.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

653.3000 RETAINING WALL 
TYPE 'C' 
CONSTRUCT

$130,605.00

265

$493.78

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

655.0011 SCREENING 
WALL REPAIR 
AND OR 
REPLACE

LS

2010/10/081 $0.00 $0.00 2010 TERM CONCRETE CONTRACT

$0.00

1

$0.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

655.0011 SCREENING WALL 
REPAIR AND OR 
REPLACE

$0.00

1

$0.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

655.1000 SINGLE WYTHE 
MASONRY 
SCREENING 
WALL INSTALL

LF
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/08/031238 $86.80 $107,458.40 WINDSOR PARK NO. 3 
SCREENING WALL

$86.80

1

$86.80

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

655.1000 SINGLE WYTHE 
MASONRY 
SCREENING WALL 
INSTALL

$107,458.40

1238

$86.80

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

655.2000 DOUBLE WYTHE 
MASONRY 
SCREENING 
WALL INSTALL

LF

2010/08/0380 $156.80 $12,544.00 WINDSOR PARK NO. 3 
SCREENING WALL

$156.80

1

$156.80

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

655.2000 DOUBLE WYTHE 
MASONRY 
SCREENING WALL 
INSTALL

$12,544.00

80

$156.80

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

670.0000 HEADWALL & 
WINGWALLS 
3600 PSI CONC 
CONST

CY

2010/05/0435 $900.00 $31,500.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$900.00

1

$900.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

670.0000 HEADWALL & 
WINGWALLS 3600 
PSI CONC CONST

$31,500.00

35

$900.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

672.1104 11' x4' TYPE A 
HEADWALL

EA

2013/08/291 $16,500.00 $16,500.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$16,500.00

1

$16,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

672.1104 11' x4' TYPE A 
HEADWALL

$16,500.00

1

$16,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

673.3600 HEADWALL 36" 
TYPE G 
CONSTRUCT

EA

2013/11/141 $5,537.00 $5,537.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$5,537.00

1

$5,537.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

673.3600 HEADWALL 36" 
TYPE G CONSTRUCT

$5,537.00

1

$5,537.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

674.0605 HEADWALL 
TXDOT TYPE PW-
N ON 6'x 5' 
CONSTRUCT

EA

2010/04/272 $18,000.00 $36,000.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$18,000.00

1

$18,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

674.0605 HEADWALL TXDOT 
TYPE PW-N ON 6'x 5' 
CONSTRUCT

$36,000.00

2

$18,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

674.1009 HEADWALL 
TXDOT TYPE PW-
N ON 10'x 9' 
CONSTRUCT

EA

2010/12/202 $79,380.00 $158,760.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$79,380.00

1

$79,380.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

674.1009 HEADWALL TXDOT 
TYPE PW-N ON 10'x 
9' CONSTRUCT

$158,760.00

2

$79,380.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

678.1000 HEADWALL 
LINER - FORM

SF

2010/12/203250 $4.59 $14,917.50 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$4.59

1

$4.59

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

678.1000 HEADWALL LINER - 
FORM

$14,917.50

3250

$4.59

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

678.2000 HEADWALL 
MASONRY 
VENEER AND 
BRICKLEDGE - 
CONSTRUCT

SF

2010/12/203250 $16.74 $54,405.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$16.74

1

$16.74

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

678.2000 HEADWALL 
MASONRY VENEER 
AND BRICKLEDGE - 
CONSTRUCT

$54,405.00

3250

$16.74

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

680.0000 BRIDGE RAILING LF

2010/05/0463 $110.00 $6,930.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$110.00

1

$110.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

680.0000 BRIDGE RAILING

$6,930.00

63

$110.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

681.1000 METAL 
HANDRAILS 
FABRICATE & 
INSTALL

LF

2010/04/2773 $110.00 $8,030.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$110.00

1

$110.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

681.1000 METAL HANDRAILS 
FABRICATE & 
INSTALL

$8,030.00

73

$110.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

682.0000 METAL BEAM 
GUARD RAIL 
FURNISH & 
INSTALL

LF

2013/11/2150 $55.00 $2,750.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1475 $45.20 $3,390.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2010/05/0440 $60.00 $2,400.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$160.20

3

$53.40

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

682.0000 METAL BEAM 
GUARD RAIL 
FURNISH & INSTALL

$8,540.00

165

$51.76

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

683.0000 METAL BEAM 
GUARD W/STEEL 
POSTS FURNISH 
& INSTALL

LF
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City Of Garland 
Average Bid Price

2010/12/20200 $35.00 $7,000.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$35.00

1

$35.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

683.0000 METAL BEAM 
GUARD W/STEEL 
POSTS FURNISH & 
INSTALL

$7,000.00

200

$35.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

684.0000 RAIL TYPE T-502 LF

2013/11/1440 $103.72 $4,148.80 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$103.72

1

$103.72

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

684.0000 RAIL TYPE T-502

$4,148.80

40

$103.72

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

684.4000 RAIL TYPE T-402 LF

2010/12/20350 $97.20 $34,020.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$97.20

1

$97.20

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

684.4000 RAIL TYPE T-402

$34,020.00

350

$97.20

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

691.1800 PIERS 18" DIA 
CONSTRUCT

LF

2010/08/03148 $348.11 $51,520.28 WINDSOR PARK NO. 3 
SCREENING WALL

$348.11

1

$348.11

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

691.1800 PIERS 18" DIA 
CONSTRUCT

$51,520.28

148

$348.11

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

692.0000 CONCRETE  
GRADE BEAM 
FURNISH & 
INSTALL

CY

2010/08/033 $2,209.20 $6,627.60 WINDSOR PARK NO. 3 
SCREENING WALL

$2,209.20

1

$2,209.20

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

692.0000 CONCRETE  GRADE 
BEAM FURNISH & 
INSTALL

$6,627.60

3

$2,209.20

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

701.1000 TREE STAKING EA

2013/08/29122 $31.00 $3,782.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$31.00

1

$31.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

701.1000 TREE STAKING

$3,782.00

122

$31.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

702.0010 SPRINKLER 
SYSTEM 
REMOVE, 
REPLACE & 
REPAIR

HD

2015/07/0220 $200.00 $4,000.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2014/05/158 $100.00 $800.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/156 $150.00 $900.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1520 $100.00 $2,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/1510 $100.00 $1,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/21200 $25.00 $5,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1450 $56.50 $2,825.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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2013/11/0750 $80.00 $4,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/04/185 $1,100.00 $5,500.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/12/1310 $400.00 $4,000.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/0136 $30.00 $1,080.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/0131 $30.00 $930.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/08/025 $50.00 $250.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2012/05/1060 $12.00 $720.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2010/08/0350 $105.00 $5,250.00 WINDSOR PARK NO. 3 
SCREENING WALL

2010/05/2050 $10.00 $500.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

$2,548.50

16

$159.28

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

702.0010 SPRINKLER 
SYSTEM REMOVE, 
REPLACE & REPAIR

$38,755.00

611

$63.43

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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702.0021 SPRINKLER 
SYSTEM 
HYDRAULY 
CONTROL 
REMOVE & 
RELOCATE

HD

2013/08/29100 $105.00 $10,500.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$105.00

1

$105.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

702.0021 SPRINKLER 
SYSTEM 
HYDRAULY 
CONTROL REMOVE 
& RELOCATE

$10,500.00

100

$105.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

715.0600 6" STEEL PIPE 
BOLLARD 
FURNISH & 
INSTALL

EA

2013/08/293 $700.00 $2,100.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$700.00

1

$700.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

715.0600 6" STEEL PIPE 
BOLLARD FURNISH 
& INSTALL

$2,100.00

3

$700.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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718.0100 CRAPE MYRTLE, 
30 GALLONS 
FURNISH & 
INSTALL

EA

2013/08/29122 $240.00 $29,280.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$240.00

1

$240.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.0100 CRAPE MYRTLE, 30 
GALLONS FURNISH 
& INSTALL

$29,280.00

122

$240.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

718.0200 COLOR GUARD 
YUCCA, 3 
GALLONS AT 24" 
ON CENTERS 
FURNISH & 
INSTALL

EA

2013/08/2960 $14.00 $840.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$14.00

1

$14.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.0200 COLOR GUARD 
YUCCA, 3 GALLONS 
AT 24" ON CENTERS 
FURNISH & INSTALL

$840.00

60

$14.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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718.0300 REGAL MIS 
GULF MULHY, 1 
GALLON AT 18" 
ON CENTERS 
FURNISH & 
INSTALL

EA

2013/08/29416 $5.50 $2,288.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$5.50

1

$5.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.0300 REGAL MIS GULF 
MULHY, 1 GALLON 
AT 18" ON CENTERS 
FURNISH & INSTALL

$2,288.00

416

$5.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

718.0400 MEXICAN 
FEATHERGRASS, 
1 GALLONS AT 
18" ON CENTERS 
FURNISH & 
INSTALL

EA

2013/08/2971 $5.50 $390.50 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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$5.50

1

$5.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.0400 MEXICAN 
FEATHERGRASS, 1 
GALLONS AT 18" 
ON CENTERS 
FURNISH & INSTALL

$390.50

71

$5.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

718.0500 DWARF PINK 
GLOSSY ABELIA, 
5 GALLONS AT 
30"  ON CENTER 
FURNISH & 
INSTALL

EA

2013/08/29300 $25.25 $7,575.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$25.25

1

$25.25

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.0500 DWARF PINK 
GLOSSY ABELIA, 5 
GALLONS AT 30"  
ON CENTER 
FURNISH & INSTALL

$7,575.00

300

$25.25

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

718.0600 BLUE RUG 
JUNIPER, 5 
GALLONS AT 24" 
ON CENTER 
FURNISH & 
INSTALL

EA
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2013/08/29204 $25.25 $5,151.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$25.25

1

$25.25

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.0600 BLUE RUG 
JUNIPER, 5 
GALLONS AT 24" 
ON CENTER 
FURNISH & INSTALL

$5,151.00

204

$25.25

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

718.0700 ADAGIO 
MISCANTHUS, 5 
GALLONS AT 24" 
ON CENTER 
FURNISH & 
INSTALL

EA

2013/08/29755 $14.00 $10,570.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$14.00

1

$14.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.0700 ADAGIO 
MISCANTHUS, 5 
GALLONS AT 24" 
ON CENTER 
FURNISH & INSTALL

$10,570.00

755

$14.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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718.0800 CABERET 
MISCANTHUS, 5 
GALLONS AT 24" 
ON CENTER 
FURNISH & 
INSTALL

EA

2013/08/29440 $9.60 $4,224.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$9.60

1

$9.60

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.0800 CABERET 
MISCANTHUS, 5 
GALLONS AT 24" 
ON CENTER 
FURNISH & INSTALL

$4,224.00

440

$9.60

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

718.0900 KARL 
FOERSTER 
FEATHER REED 
GRASS, 5 
GALLONS AT 18" 
ON CENTER 
FURNISH & 
INSTALL

EA

2013/08/291097 $14.95 $16,400.15 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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$14.95

1

$14.95

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.0900 KARL FOERSTER 
FEATHER REED 
GRASS, 5 GALLONS 
AT 18" ON CENTER 
FURNISH & INSTALL

$16,400.15

1097

$14.95

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

718.1000 MEXICAN 
FEATHERGRASS, 
1 GALLON AT 
18" ON CENTER 
FURNISH & 
INSTALL

EA

2013/08/291176 $5.15 $6,056.40 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$5.15

1

$5.15

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.1000 MEXICAN 
FEATHERGRASS, 1 
GALLON AT 18" ON 
CENTER FURNISH & 
INSTALL

$6,056.40

1176

$5.15

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

718.9970 STEEL EDGING LF

2013/08/291375 $2.58 $3,547.50 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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$2.58

1

$2.58

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.9970 STEEL EDGING

$3,547.50

1375

$2.58

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

718.9980 DECORATIVE 
MUCH WITH 
FILTER FABRIC 
FURNISH & 
INSTALL

SF

2013/08/2952 $12.00 $624.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$12.00

1

$12.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.9980 DECORATIVE 
MUCH WITH 
FILTER FABRIC 
FURNISH & INSTALL

$624.00

52

$12.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

718.9990 BED 
PREPARATION & 
TOPMUCH

SF

2013/08/292795 $1.01 $2,822.95 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/08/2914194 $1.01 $14,335.94 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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$2.02

2

$1.01

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

718.9990 BED PREPARATION 
& TOPMUCH

$17,158.89

16989

$1.01

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

719.0000 FERTILIZERS LS

2013/08/291 $300.00 $300.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/08/291 $500.00 $500.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$800.00

2

$400.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

719.0000 FERTILIZERS

$800.00

2

$400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

720.1000 UTILITY 
MARKERS WITH 
BRASS CAP IN 
PAVEMENT

EA

2013/01/184 $100.00 $400.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING
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$100.00

1

$100.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

720.1000 UTILITY MARKERS 
WITH BRASS CAP IN 
PAVEMENT

$400.00

4

$100.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

721.0600 BUS STOP PAD 6" 
3000 PSI 
CONCRETE

LF

2013/08/2922 $55.00 $1,210.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$55.00

1

$55.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

721.0600 BUS STOP PAD 6" 
3000 PSI CONCRETE

$1,210.00

22

$55.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

730.0010 GRAVEL DRIVES 
REMOVE & 
REPLACE

SY

2010/12/2021 $15.00 $315.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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$15.00

1

$15.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

730.0010 GRAVEL DRIVES 
REMOVE & 
REPLACE

$315.00

21

$15.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

762.0000 CHANGEABLE 
MESSAGE 
BOARD 
TEMPORARY

EA

2013/10/1712 $500.00 $6,000.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2012/12/134 $5,400.00 $21,600.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

$5,900.00

2

$2,950.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

762.0000 CHANGEABLE 
MESSAGE BOARD 
TEMPORARY

$27,600.00

16

$1,725.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

763.1000 PORTABLE 
MESSAGE 
BOARD 
TEMPORARY

MOS

2015/07/026 $100.00 $600.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2015/06/256 $25.00 $150.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN
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2014/11/202 $600.00 $1,200.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2013/12/172 $800.00 $1,600.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/174 $200.00 $800.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/2120 $5.00 $100.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1418 $1,100.90 $19,816.20 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0732 $20.00 $640.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/08/2936 $600.00 $21,600.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/12/209 $1,000.00 $9,000.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$4,450.90

10

$445.09

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

763.1000 PORTABLE 
MESSAGE BOARD 
TEMPORARY

$55,506.20

135

$411.16

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

763.2000 PORTABLE 
ARROW BOARD 
TEMPORARY

MOS

2015/07/026 $100.00 $600.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD
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2015/06/256 $25.00 $150.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/202 $1,800.00 $3,600.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2013/12/172 $500.00 $1,000.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/174 $100.00 $400.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/2120 $5.00 $100.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/146 $305.81 $1,834.86 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0732 $15.00 $480.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/1724 $150.00 $3,600.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/2936 $225.00 $8,100.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/184 $605.00 $2,420.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/12/136 $500.00 $3,000.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2010/12/209 $250.00 $2,250.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/09/304 $450.00 $1,800.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS
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2010/09/302 $900.00 $1,800.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/08/035 $280.00 $1,400.00 WINDSOR PARK NO. 3 
SCREENING WALL

$6,210.81

16

$388.18

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

763.2000 PORTABLE ARROW 
BOARD 
TEMPORARY

$32,534.86

168

$193.66

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

764.0100 TxDOT GUARD 
RAIL TERMINAL 
FURNISH & 
INSTALL

EA

2010/12/202 $3,135.00 $6,270.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$3,135.00

1

$3,135.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

764.0100 TxDOT GUARD RAIL 
TERMINAL 
FURNISH & INSTALL

$6,270.00

2

$3,135.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

765.0000 SAFETY END 
TREATMENT

EA

2010/12/201 $1,242.00 $1,242.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

Tuesday, July 28, 2015 Page 220 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1,242.00

1

$1,242.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

765.0000 SAFETY END 
TREATMENT

$1,242.00

1

$1,242.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

770.0010 CHAIN LINK 
FENCE REMOVE 
& REPLACE

LF

2013/11/1421 $67.80 $1,423.80 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$67.80

1

$67.80

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

770.0010 CHAIN LINK FENCE 
REMOVE & 
REPLACE

$1,423.80

21

$67.80

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

770.0400 CHAIN LINK 
FENCE 4' 
FURNISH & 
INSTALL

LF

2013/10/171235 $18.00 $22,230.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/24490 $12.00 $5,880.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$30.00

2

$15.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

770.0400 CHAIN LINK FENCE 
4' FURNISH & 
INSTALL

$28,110.00

1725

$16.30

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

770.0500 CHAIN LINK 
FENCE 5' 
FURNISH & 
INSTALL

LF

2013/11/21910 $17.00 $15,470.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

$17.00

1

$17.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

770.0500 CHAIN LINK FENCE 
5' FURNISH & 
INSTALL

$15,470.00

910

$17.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

770.0600 CHAIN LINK 
FENCE 6' 
FURNISH & 
INSTALL

LF

2013/01/24120 $17.00 $2,040.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$17.00

1

$17.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

770.0600 CHAIN LINK FENCE 
6' FURNISH & 
INSTALL

$2,040.00

120

$17.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

771.0600 CHAIN LINK 
FENCE 6' TEMP. 
FURNISH & 
INSTALL

LF

2013/08/291050 $7.75 $8,137.50 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/08/031035 $3.39 $3,508.65 WINDSOR PARK NO. 3 
SCREENING WALL

$11.14

2

$5.57

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

771.0600 CHAIN LINK FENCE 
6' TEMP. FURNISH & 
INSTALL

$11,646.15

2085

$5.59

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

772.4010 CHAIN LINK 
FENCE W/ 
BARBWIRE 4' 
REMOVE & 
REINSTALL

LF

2011/11/1030 $18.00 $540.00 JUPITER SHILOH RELIEF SEWER 
IV
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$18.00

1

$18.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

772.4010 CHAIN LINK FENCE 
W/ BARBWIRE 4' 
REMOVE & 
REINSTALL

$540.00

30

$18.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

772.6010 CHAIN LINK 
FENCE W/ 
BARBWIRE 6' 
REMOVE & 
REINSTALL

LF

2012/11/0140 $12.00 $480.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2011/11/1025 $22.00 $550.00 JUPITER SHILOH RELIEF SEWER 
IV

$34.00

2

$17.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

772.6010 CHAIN LINK FENCE 
W/ BARBWIRE 6' 
REMOVE & 
REINSTALL

$1,030.00

65

$15.85

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

772.6020 CHAIN LINK 
FENCE W/ 
BARBWIRE 6' 
REMOVE & 
REINSTALL

LF

2011/11/1050 $26.00 $1,300.00 JUPITER SHILOH RELIEF SEWER 
IV
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$26.00

1

$26.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

772.6020 CHAIN LINK FENCE 
W/ BARBWIRE 6' 
REMOVE & 
REINSTALL

$1,300.00

50

$26.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

773.6000 WOOD FENCE 6' 
FURNISH & 
INSTALL

LF

2013/10/17122 $40.00 $4,880.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29358 $28.00 $10,024.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/24442 $27.00 $11,934.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

$95.00

3

$31.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

773.6000 WOOD FENCE 6' 
FURNISH & INSTALL

$26,838.00

922

$29.11

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

773.6010 WOOD FENCE 6' 
REMOVE & 
REPLACE

LF

2013/11/1454 $101.70 $5,491.80 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/08/0319 $210.00 $3,990.00 WINDSOR PARK NO. 3 
SCREENING WALL

$311.70

2

$155.85

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

773.6010 WOOD FENCE 6' 
REMOVE & 
REPLACE

$9,481.80

73

$129.89

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

773.8000 WOOD FENCE 8' 
FURNISH & 
INSTALL

LF

2013/01/2468 $33.00 $2,244.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

$33.00

1

$33.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

773.8000 WOOD FENCE 8' 
FURNISH & INSTALL

$2,244.00

68

$33.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

775.0010 LIVESTOCK 
FENCE REMOVE 
& REPLACE

LF

2013/04/1825 $19.00 $475.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$19.00

1

$19.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

775.0010 LIVESTOCK FENCE 
REMOVE & 
REPLACE

$475.00

25

$19.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

777.0410 CHAIN LINK 
GATES  4' 
REMOVE & 
REPLACE

EA

2013/01/241 $965.00 $965.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

$965.00

1

$965.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

777.0410 CHAIN LINK 
GATES  4' REMOVE 
& REPLACE

$965.00

1

$965.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

778.0010 SPLIT RAIL 
WOOD FENCE 
REMOVE & 
RELOCATE

LF

2013/04/1820 $28.00 $560.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$28.00

1

$28.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

778.0010 SPLIT RAIL WOOD 
FENCE REMOVE & 
RELOCATE

$560.00

20

$28.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

779.0010 WROUGHT IRON 
FENCE REMOVE 
& REPLACE

LF

2013/04/1835 $90.00 $3,150.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/08/0235 $50.00 $1,750.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

$140.00

2

$70.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

779.0010 WROUGHT IRON 
FENCE REMOVE & 
REPLACE

$4,900.00

70

$70.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

781.0000 CHAIN LINK 
AND WOOD 
FENCES 
REMOVE AND 
REPLACE

LF

2012/05/10240 $24.00 $5,760.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

Tuesday, July 28, 2015 Page 228 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/05/20192 $10.00 $1,920.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

$34.00

2

$17.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

781.0000 CHAIN LINK AND 
WOOD FENCES 
REMOVE AND 
REPLACE

$7,680.00

432

$17.78

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

782.0000 METAL BEAM 
GUARD FENCE  
FURNISH & 
INSTALL

LF

2013/08/2981 $52.00 $4,212.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$52.00

1

$52.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

782.0000 METAL BEAM 
GUARD FENCE  
FURNISH & INSTALL

$4,212.00

81

$52.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

784.0020 PVC FENCE 
REMOVE & 
RELOCATE

LF

2013/01/24121 $45.00 $5,445.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$45.00

1

$45.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

784.0020 PVC FENCE 
REMOVE & 
RELOCATE

$5,445.00

121

$45.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

784.6010 6' PVC FENCE 
REMOVE 
SALVAGE & 
REPLACE

LF

2010/08/032 $840.00 $1,680.00 WINDSOR PARK NO. 3 
SCREENING WALL

$840.00

1

$840.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

784.6010 6' PVC FENCE 
REMOVE SALVAGE 
& REPLACE

$1,680.00

2

$840.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

787.1010 CONCRETE 
DECK REMOVE 
& REPLACE

SY

2013/11/1413 $197.75 $2,570.75 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$197.75

1

$197.75

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

787.1010 CONCRETE DECK 
REMOVE & 
REPLACE

$2,570.75

13

$197.75

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

790.0000 SIGN REMOVE & 
REINSTALL

EA

2010/08/034 $140.00 $560.00 WINDSOR PARK NO. 3 
SCREENING WALL

$140.00

1

$140.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

790.0000 SIGN REMOVE & 
REINSTALL

$560.00

4

$140.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

790.1000 TRAFFIC SIGN 
REMOVE & 
REINSTALL

EA

2015/06/251 $700.00 $700.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/05/157 $200.00 $1,400.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/11/212 $500.00 $1,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2010/12/2012 $385.00 $4,620.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1,785.00

4

$446.25

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

790.1000 TRAFFIC SIGN 
REMOVE & 
REINSTALL

$7,720.00

22

$350.91

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

790.2001 SIGN LIGHTING 
& OTHER 
RELATED 
ELECTICAL

LS

2013/08/291 $50,000.00 $50,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$50,000.00

1

$50,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

790.2001 SIGN LIGHTING & 
OTHER RELATED 
ELECTICAL

$50,000.00

1

$50,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

790.3001 CITY' S ENTRY 
FEATURE SIGN

LS

2013/08/291 $25,000.00 $25,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$25,000.00

1

$25,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

790.3001 CITY' S ENTRY 
FEATURE SIGN

$25,000.00

1

$25,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

793.0010 MAILBOXES  
REMOVE & 
REINSTALL

EA

2010/12/202 $175.00 $350.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$175.00

1

$175.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

793.0010 MAILBOXES  
REMOVE & 
REINSTALL

$350.00

2

$175.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

793.1000 MAILBOXES  
TEMPORARY

EA

2013/11/2120 $75.00 $1,500.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/145 $136.01 $680.05 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0711 $100.00 $1,100.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/12/202 $150.00 $300.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$461.01

4

$115.25

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

793.1000 MAILBOXES  
TEMPORARY

$3,580.05

38

$94.21

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

794.0000 TRENCH SAFETY 
FOR SITE 
SPECIFIC 
ENGINEERED 
FURNISH & 
INSTALL

EA

2013/11/143 $339.00 $1,017.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/01/181 $7,500.00 $7,500.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$7,839.00

2

$3,919.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

794.0000 TRENCH SAFETY 
FOR SITE SPECIFIC 
ENGINEERED 
FURNISH & INSTALL

$8,517.00

4

$2,129.25

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

797.0000 CAPITAL 
IMPROVEMENTS 
SIGNS FURNISH 
& INSTALL

EA

2015/07/022 $650.00 $1,300.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2015/06/252 $650.00 $1,300.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/203 $350.00 $1,050.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/151 $600.00 $600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $600.00 $600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $600.00 $600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $600.00 $600.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/172 $550.00 $1,100.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/172 $550.00 $1,100.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/172 $550.00 $1,100.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/212 $600.00 $1,200.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/144 $423.75 $1,695.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/074 $550.00 $2,200.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/10/173 $500.00 $1,500.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/292 $500.00 $1,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/182 $525.00 $1,050.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/04/182 $525.00 $1,050.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/12/132 $500.00 $1,000.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/011 $300.00 $300.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011 $300.00 $300.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011 $300.00 $300.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2010/12/202 $420.00 $840.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$11,143.75

22

$506.53

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

797.0000 CAPITAL 
IMPROVEMENTS 
SIGNS FURNISH & 
INSTALL

$21,785.00

43

$506.63

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

798.0000 EROSION 
CONTROL

LS

2015/07/021 $4,500.00 $4,500.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2015/06/251 $1,000.00 $1,000.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/201 $2,500.00 $2,500.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/151 $6,000.00 $6,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $1,000.00 $1,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $1,000.00 $1,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $1,000.00 $1,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/171 $500.00 $500.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/171 $600.00 $600.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/171 $500.00 $500.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT
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2013/11/211 $4,400.00 $4,400.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/141 $14,591.69 $14,591.69 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/071 $8,000.00 $8,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/171 $6,200.00 $6,200.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/291 $15,000.00 $15,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/181 $4,000.00 $4,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/04/181 $14,000.00 $14,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/01/241 $7,000.00 $7,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/131 $1,900.00 $1,900.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/011 $2,750.00 $2,750.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011 $2,600.00 $2,600.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END
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2012/11/011 $2,800.00 $2,800.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/08/021 $10,000.00 $10,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2012/05/102 $1,500.00 $3,000.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/11/101 $12,000.00 $12,000.00 JUPITER SHILOH RELIEF SEWER 
IV

2011/08/181 $3,600.00 $3,600.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/12/201 $5,630.00 $5,630.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/08/031 $3,605.00 $3,605.00 WINDSOR PARK NO. 3 
SCREENING WALL

2010/05/201 $2,000.00 $2,000.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

2010/05/041 $5,750.00 $5,750.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/271 $7,600.00 $7,600.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$153,526.69

31

$4,952.47

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

798.0000 EROSION CONTROL

$155,026.69

32

$4,844.58

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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799.1000 LOCATOR BALL 
FURNISH & 
INSTALL

EA

2013/01/181 $100.00 $100.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$100.00

1

$100.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

799.1000 LOCATOR BALL 
FURNISH & INSTALL

$100.00

1

$100.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

800.1800 STORM SEWER 
18" RCP CLASS 
III FURNISH & 
INSTALL

LF

2013/11/2110 $200.00 $2,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/10/17164 $42.00 $6,888.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2010/05/0423 $40.00 $920.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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$282.00

3

$94.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

800.1800 STORM SEWER 18" 
RCP CLASS III 
FURNISH & INSTALL

$9,808.00

197

$49.79

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

800.2100 STORM SEWER 
21" RCP CLASS 
III FURNISH & 
INSTALL

LF

2013/11/14118 $71.53 $8,440.54 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/17288 $46.00 $13,248.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29785 $49.50 $38,857.50 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/24256 $130.00 $33,280.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/20403 $37.97 $15,301.91 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/20430 $37.97 $16,327.10 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/04619 $43.00 $26,617.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/271350 $35.00 $47,250.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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$450.97

8

$56.37

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

800.2100 STORM SEWER 21" 
RCP CLASS III 
FURNISH & INSTALL

$199,322.05

4249

$46.91

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

800.2400 STORM SEWER 
24" RCP CLASS 
III FURNISH & 
INSTALL

LF

2013/11/14262 $82.41 $21,591.42 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/17420 $49.00 $20,580.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29125 $54.00 $6,750.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/248 $135.00 $1,080.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/209 $39.01 $351.09 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/20699 $39.01 $27,267.99 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/04388 $46.00 $17,848.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/27276 $41.00 $11,316.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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$485.43

8

$60.68

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

800.2400 STORM SEWER 24" 
RCP CLASS III 
FURNISH & INSTALL

$106,784.50

2187

$48.83

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

800.2700 STORM SEWER 
27" RCP CLASS 
III FURNISH & 
INSTALL

LF

2013/11/14634 $91.96 $58,302.64 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/08/2987 $65.00 $5,655.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/05/0436 $51.00 $1,836.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$207.96

3

$69.32

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

800.2700 STORM SEWER 27" 
RCP CLASS III 
FURNISH & INSTALL

$65,793.64

757

$86.91

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

800.3000 STORM SEWER 
30" RCP CLASS 
III FURNISH & 
INSTALL

LF
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2013/11/14166 $102.85 $17,073.10 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/17527 $63.00 $33,201.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/2923 $68.00 $1,564.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/12/20483 $51.96 $25,096.68 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$285.81

4

$71.45

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

800.3000 STORM SEWER 30" 
RCP CLASS III 
FURNISH & INSTALL

$76,934.78

1199

$64.17

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

800.3300 STORM SEWER 
33" RCP CLASS 
III FURNISH & 
INSTALL

LF

2013/08/29193 $77.00 $14,861.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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$77.00

1

$77.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

800.3300 STORM SEWER 33" 
RCP CLASS III 
FURNISH & INSTALL

$14,861.00

193

$77.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

800.3600 STORM SEWER 
36" RCP CLASS 
III FURNISH & 
INSTALL

LF

2013/11/14111 $136.21 $15,119.31 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/17209 $79.00 $16,511.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29811 $86.00 $69,746.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/05/0458 $100.00 $5,800.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$401.21

4

$100.30

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

800.3600 STORM SEWER 36" 
RCP CLASS III 
FURNISH & INSTALL

$107,176.31

1189

$90.14

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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800.4200 STORM SEWER 
42" RCP CLASS 
III FURNISH & 
INSTALL

LF

2013/10/17214 $98.00 $20,972.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29656 $108.00 $70,848.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/05/0498 $100.00 $9,800.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$306.00

3

$102.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

800.4200 STORM SEWER 42" 
RCP CLASS III 
FURNISH & INSTALL

$101,620.00

968

$104.98

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

800.4800 STORM SEWER 
48" RCP CLASS 
III FURNISH & 
INSTALL

LF

2013/08/29379 $145.00 $54,955.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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$145.00

1

$145.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

800.4800 STORM SEWER 48" 
RCP CLASS III 
FURNISH & INSTALL

$54,955.00

379

$145.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

800.6000 STORM SEWER 
60" RCP CLASS 
III FURNISH & 
INSTALL

LF

2013/10/17291 $176.00 $51,216.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$176.00

1

$176.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

800.6000 STORM SEWER 60" 
RCP CLASS III 
FURNISH & INSTALL

$51,216.00

291

$176.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

801.2100 STORM SEWER 
21" RCP CLASS 
IV FURNISH & 
INSTALL

LF

2013/08/2987 $51.00 $4,437.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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$51.00

1

$51.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

801.2100 STORM SEWER 21" 
RCP CLASS IV 
FURNISH & INSTALL

$4,437.00

87

$51.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

801.2700 27" RCP CLASS 
IV RCP

LF

2013/08/29103 $70.00 $7,210.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$70.00

1

$70.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

801.2700 27" RCP CLASS IV 
RCP

$7,210.00

103

$70.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

809.0000 PLUG EXISTING  
RCP

EA

2013/11/142 $641.14 $1,282.28 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/172 $500.00 $1,000.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/245 $300.00 $1,500.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/202 $350.00 $700.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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2010/05/048 $250.00 $2,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$2,041.14

5

$408.23

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

809.0000 PLUG EXISTING  
RCP

$6,482.28

19

$341.17

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

810.0500 CURB INLET 5' 
STANDARD 3000 
PSI CONSTRUCT

EA

2013/01/241 $2,000.00 $2,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/05/045 $1,900.00 $9,500.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/272 $1,900.00 $3,800.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$5,800.00

3

$1,933.33

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

810.0500 CURB INLET 5' 
STANDARD 3000 PSI 
CONSTRUCT

$15,300.00

8

$1,912.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

810.1000 CURB INLET 10' 
STANDARD 3000 
PSI CONSTRUCT

EA
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2013/11/213 $3,000.00 $9,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/145 $3,277.00 $16,385.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/178 $2,900.00 $23,200.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/296 $2,900.00 $17,400.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/245 $3,000.00 $15,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/05/0411 $2,400.00 $26,400.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/273 $2,300.00 $6,900.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$19,777.00

7

$2,825.29

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

810.1000 CURB INLET 10' 
STANDARD 3000 PSI 
CONSTRUCT

$114,285.00

41

$2,787.44

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

810.1010 CURB INLET 10' 
STANDARD 3000 
PSI DEEP SET 
CONSTRUCT

EA

2013/01/241 $3,500.00 $3,500.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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$3,500.00

1

$3,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

810.1010 CURB INLET 10' 
STANDARD 3000 PSI 
DEEP SET 
CONSTRUCT

$3,500.00

1

$3,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

810.1500 CURB INLET 15' 
STANDARD 3000 
PSI CONSTRUCT

EA

2013/11/144 $4,407.00 $17,628.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/174 $3,800.00 $15,200.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2010/05/048 $3,000.00 $24,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$11,207.00

3

$3,735.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

810.1500 CURB INLET 15' 
STANDARD 3000 PSI 
CONSTRUCT

$56,828.00

16

$3,551.75

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

810.2000 CURB INLET 20' 
STANDARD 3000 
PSI CONSTRUCT

EA

2013/10/172 $5,000.00 $10,000.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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2010/05/046 $4,000.00 $24,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/272 $4,200.00 $8,400.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$13,200.00

3

$4,400.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

810.2000 CURB INLET 20' 
STANDARD 3000 PSI 
CONSTRUCT

$42,400.00

10

$4,240.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

811.0500 CURB INLET 5' 
RECESSED 3000 
PSI CONSTRUCT

EA

2013/08/292 $2,400.00 $4,800.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$2,400.00

1

$2,400.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

811.0500 CURB INLET 5' 
RECESSED 3000 PSI 
CONSTRUCT

$4,800.00

2

$2,400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

811.1000 CURB INLET 10' 
RECESSED 3000 
PSI CONSTRUCT

EA

2013/10/175 $3,000.00 $15,000.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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2013/08/2915 $2,900.00 $43,500.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/12/205 $2,646.00 $13,230.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$8,546.00

3

$2,848.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

811.1000 CURB INLET 10' 
RECESSED 3000 PSI 
CONSTRUCT

$71,730.00

25

$2,869.20

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

811.1010 CURB INLET 10' 
RECESSED 3000 
PSI DEEP SET 
CONSTRUCT

EA

2015/07/022 $6,000.00 $12,000.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2013/01/241 $3,500.00 $3,500.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

$9,500.00

2

$4,750.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

811.1010 CURB INLET 10' 
RECESSED 3000 PSI 
DEEP SET 
CONSTRUCT

$15,500.00

3

$5,166.67

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

811.1500 CURB INLET 15' 
RECESSED 3000 
PSI CONSTRUCT

EA
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2013/10/171 $4,100.00 $4,100.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/293 $3,900.00 $11,700.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/242 $4,000.00 $8,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/201 $3,294.00 $3,294.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$15,294.00

4

$3,823.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

811.1500 CURB INLET 15' 
RECESSED 3000 PSI 
CONSTRUCT

$27,094.00

7

$3,870.57

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

811.1510 CURB INLET 15' 
RECESSED 3000 
PSI DEEP SET 
CONSTRUCT

EA

2013/01/242 $5,000.00 $10,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

$5,000.00

1

$5,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

811.1510 CURB INLET 15' 
RECESSED 3000 PSI 
DEEP SET 
CONSTRUCT

$10,000.00

2

$5,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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811.2000 CURB INLET 20' 
RECESSED 3000 
PSI CONSTRUCT

EA

2013/10/172 $5,100.00 $10,200.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$5,100.00

1

$5,100.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

811.2000 CURB INLET 20' 
RECESSED 3000 PSI 
CONSTRUCT

$10,200.00

2

$5,100.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

812.2200 TWO GRATE 
COMBO INLET  
3000 PSI 
CONSTRUCT

EA

2010/05/045 $2,750.00 $13,750.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/271 $3,000.00 $3,000.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$5,750.00

2

$2,875.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

812.2200 TWO GRATE 
COMBO INLET  3000 
PSI CONSTRUCT

$16,750.00

6

$2,791.67

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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812.3300 THREE GRATE 
COMBO INLET  
3000 PSI 
CONSTRUCT

EA

2013/10/179 $3,700.00 $33,300.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$3,700.00

1

$3,700.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

812.3300 THREE GRATE 
COMBO INLET  3000 
PSI CONSTRUCT

$33,300.00

9

$3,700.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

813.1000 INLET TYPE I 
"Y" 3000 PSI 
CONSTRUCT

EA

2010/12/201 $1,890.00 $1,890.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$1,890.00

1

$1,890.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

813.1000 INLET TYPE I "Y" 
3000 PSI 
CONSTRUCT

$1,890.00

1

$1,890.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

813.2000 INLET TYPE II 
"Y"  3000 PSI 
CONSTRUCT

EA

2013/01/241 $4,500.00 $4,500.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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2010/12/202 $2,160.00 $4,320.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$6,660.00

2

$3,330.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

813.2000 INLET TYPE II "Y"  
3000 PSI 
CONSTRUCT

$8,820.00

3

$2,940.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

820.0510 INLET TOP 5'  
REMOVE & 
REPLACE

EA

2013/11/211 $2,000.00 $2,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/05/0910 $1,500.00 $15,000.00 2013 TERM CONCRETE CONTRACT

2010/10/0810 $1,500.00 $15,000.00 2010 TERM CONCRETE CONTRACT

$5,000.00

3

$1,666.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

820.0510 INLET TOP 5'  
REMOVE & 
REPLACE

$32,000.00

21

$1,523.81

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

820.1010 INLET TOP 10' 
REMOVE & 
REPLACE

EA

2013/11/213 $2,200.00 $6,600.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/05/095 $2,200.00 $11,000.00 2013 TERM CONCRETE CONTRACT
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2010/10/085 $2,000.00 $10,000.00 2010 TERM CONCRETE CONTRACT

$6,400.00

3

$2,133.33

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

820.1010 INLET TOP 10' 
REMOVE & 
REPLACE

$27,600.00

13

$2,123.08

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

820.1510 INLET TOP 15' 
REMOVE & 
REPLACE

EA

2013/05/091 $2,500.00 $2,500.00 2013 TERM CONCRETE CONTRACT

2010/10/081 $2,500.00 $2,500.00 2010 TERM CONCRETE CONTRACT

2010/04/272 $2,500.00 $5,000.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$7,500.00

3

$2,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

820.1510 INLET TOP 15' 
REMOVE & 
REPLACE

$10,000.00

4

$2,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

820.2010 INLET TOP 20' 
REMOVE & 
REPLACE

EA

2013/05/093 $2,750.00 $8,250.00 2013 TERM CONCRETE CONTRACT

2010/10/083 $2,750.00 $8,250.00 2010 TERM CONCRETE CONTRACT
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$5,500.00

2

$2,750.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

820.2010 INLET TOP 20' 
REMOVE & 
REPLACE

$16,500.00

6

$2,750.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

821.1010 INLET TOP TYPE 
I "Y"  REMOVE 
& REPLACE

EA

2013/05/091 $2,000.00 $2,000.00 2013 TERM CONCRETE CONTRACT

2011/08/181 $3,750.00 $3,750.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/10/081 $2,500.00 $2,500.00 2010 TERM CONCRETE CONTRACT

$8,250.00

3

$2,750.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

821.1010 INLET TOP TYPE I 
"Y"  REMOVE & 
REPLACE

$8,250.00

3

$2,750.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

821.2010 INLET TOP TYPE 
II "Y" REMOVE 
& REPLACE

EA

2013/05/091 $2,000.00 $2,000.00 2013 TERM CONCRETE CONTRACT

2010/10/081 $2,000.00 $2,000.00 2010 TERM CONCRETE CONTRACT
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$4,000.00

2

$2,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

821.2010 INLET TOP TYPE II 
"Y" REMOVE & 
REPLACE

$4,000.00

2

$2,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

825.0000 COLLARS 
CONCRETE 
FURNISH AND 
INSTALL

EA

2013/11/141 $549.03 $549.03 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/01/2412 $200.00 $2,400.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/05/041 $500.00 $500.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/271 $200.00 $200.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$1,449.03

4

$362.26

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

825.0000 COLLARS 
CONCRETE 
FURNISH AND 
INSTALL

$3,649.03

15

$243.27

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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830.0600 CHANNEL 
PAVING 6" 
INCLUDE ROCK 
& BACKFILL 
CONSTRUCT

SY

2010/05/04495 $33.00 $16,335.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$33.00

1

$33.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

830.0600 CHANNEL PAVING 
6" INCLUDE ROCK 
& BACKFILL 
CONSTRUCT

$16,335.00

495

$33.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

835.0500 STORM SEW 
MANHOLE 5' DIA 
CONSTRUCT

EA

2010/12/201 $3,780.00 $3,780.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$3,780.00

1

$3,780.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

835.0500 STORM SEW 
MANHOLE 5' DIA 
CONSTRUCT

$3,780.00

1

$3,780.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

837.1000 STORM SEW 
MANHOLE SEAL 
TYPE "B" 
CONSTRUCT

EA
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2013/11/141 $4,859.00 $4,859.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$4,859.00

1

$4,859.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

837.1000 STORM SEW 
MANHOLE SEAL 
TYPE "B" 
CONSTRUCT

$4,859.00

1

$4,859.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

840.0000 STORM SEW 
MANHOLE WITH 
A CAST IN 
PLACE RISER 
CONSTRUCT

CY

2013/10/179.34 $850.00 $7,939.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$850.00

1

$850.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

840.0000 STORM SEW 
MANHOLE WITH A 
CAST IN PLACE 
RISER CONSTRUCT

$7,939.00

9

$850.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

853.0804 STANDARD 
JUNCTION BOX 
3000 PSI 
CONCRETE 8' x 4' 
CONSTRUCT

CY

2010/05/045.2 $650.00 $3,380.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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$650.00

1

$650.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

853.0804 STANDARD 
JUNCTION BOX 3000 
PSI CONCRETE 8' x 
4' CONSTRUCT

$3,380.00

5

$650.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

853.0806 STANDARD 
JUNCTION BOX 
3000 PSI 
CONCRETE 8' x 6' 
CONSTRUCT

CY

2010/05/045.6 $700.00 $3,920.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$700.00

1

$700.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

853.0806 STANDARD 
JUNCTION BOX 3000 
PSI CONCRETE 8' x 
6' CONSTRUCT

$3,920.00

6

$700.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

853.0906 STANDARD 
JUNCTION BOX 
3000 PSI 
CONCRETE 9' x 6' 
CONSTRUCT

CY

2010/05/045.4 $850.00 $4,590.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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$850.00

1

$850.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

853.0906 STANDARD 
JUNCTION BOX 3000 
PSI CONCRETE 9' x 
6' CONSTRUCT

$4,590.00

5

$850.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

853.1104 STANDARD 
JUNCTION BOX 
3000 PSI 
CONCRETE 11' x 
4' CONSTRUCT

CY

2010/05/046.3 $1,000.00 $6,300.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$1,000.00

1

$1,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

853.1104 STANDARD 
JUNCTION BOX 3000 
PSI CONCRETE 11' x 
4' CONSTRUCT

$6,300.00

6

$1,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

853.9999 CLASS B 
CONCRETE 
JUNCTION BOX 
CONSTRUCT

CY

2010/05/045.3 $300.00 $1,590.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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$300.00

1

$300.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

853.9999 CLASS B 
CONCRETE 
JUNCTION BOX 
CONSTRUCT

$1,590.00

5

$300.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

854.1000 NO. 1 JUNCTION 
BOX CONSTRUCT

EA

2013/10/176.2 $850.00 $5,270.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$850.00

1

$850.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

854.1000 NO. 1 JUNCTION 
BOX CONSTRUCT

$5,270.00

6

$850.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0402 BOX CULVERT 
04' x 02'   
FURNISH & 
INSTALL

LF

2010/05/04120 $125.00 $15,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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$125.00

1

$125.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0402 BOX CULVERT 04' x 
02'   FURNISH & 
INSTALL

$15,000.00

120

$125.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0404 BOX CULVERT 4' 
x 4'   FURNISH & 
INSTALL

LF

2013/10/17321 $150.00 $48,150.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$150.00

1

$150.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0404 BOX CULVERT 4' x 
4'   FURNISH & 
INSTALL

$48,150.00

321

$150.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0502 BOX CULVERT 5' 
x 2'   FURNISH & 
INSTALL

LF

2010/05/04180 $143.00 $25,740.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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$143.00

1

$143.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0502 BOX CULVERT 5' x 
2'   FURNISH & 
INSTALL

$25,740.00

180

$143.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0504 BOX CULVERT 5' 
x 4'   FURNISH & 
INSTALL

LF

2013/10/17147 $185.00 $27,195.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29544 $206.00 $112,064.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$391.00

2

$195.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0504 BOX CULVERT 5' x 
4'   FURNISH & 
INSTALL

$139,259.00

691

$201.53

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0602 BOX CULVERT 6' 
x 5'   FURNISH & 
INSTALL

LF

2010/05/04220 $161.00 $35,420.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$161.00

1

$161.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0602 BOX CULVERT 6' x 
5'   FURNISH & 
INSTALL

$35,420.00

220

$161.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0603 BOX CULVERT 6' 
x 3'   FURNISH & 
INSTALL

LF

2010/05/04390 $184.00 $71,760.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$184.00

1

$184.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0603 BOX CULVERT 6' x 
3'   FURNISH & 
INSTALL

$71,760.00

390

$184.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0604 BOX CULVERT 6' 
x 4'   FURNISH & 
INSTALL

LF

2013/10/17307 $231.00 $70,917.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$231.00

1

$231.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0604 BOX CULVERT 6' x 
4'   FURNISH & 
INSTALL

$70,917.00

307

$231.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0605 BOX CULVERT 6' 
x 5'   FURNISH & 
INSTALL

LF

2010/04/27100 $240.00 $24,000.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$240.00

1

$240.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0605 BOX CULVERT 6' x 
5'   FURNISH & 
INSTALL

$24,000.00

100

$240.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0702 BOX CULVERT 7' 
x 2'   FURNISH & 
INSTALL

LF

2010/05/04148 $200.00 $29,600.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$200.00

1

$200.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0702 BOX CULVERT 7' x 
2'   FURNISH & 
INSTALL

$29,600.00

148

$200.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0704 BOX CULVERT 7' 
x 4'   FURNISH & 
INSTALL

LF

2013/08/2963 $285.00 $17,955.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$285.00

1

$285.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0704 BOX CULVERT 7' x 
4'   FURNISH & 
INSTALL

$17,955.00

63

$285.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0804 BOX CULVERT 8' 
x 4'   FURNISH & 
INSTALL

LF

2013/10/17491 $310.00 $152,210.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/2977 $310.00 $23,870.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$620.00

2

$310.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0804 BOX CULVERT 8' x 
4'   FURNISH & 
INSTALL

$176,080.00

568

$310.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0805 BOX CULVERT 8' 
x 5'   FURNISH & 
INSTALL

LF

2010/05/0418 $440.00 $7,920.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$440.00

1

$440.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0805 BOX CULVERT 8' x 
5'   FURNISH & 
INSTALL

$7,920.00

18

$440.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0904 BOX CULVERT 9' 
x 4'   FURNISH & 
INSTALL

LF

2013/08/29139 $365.00 $50,735.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$365.00

1

$365.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0904 BOX CULVERT 9' x 
4'   FURNISH & 
INSTALL

$50,735.00

139

$365.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.0905 BOX CULVERT 9' 
x 5'   FURNISH & 
INSTALL

LF

2010/05/041727 $320.00 $552,640.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$320.00

1

$320.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.0905 BOX CULVERT 9' x 
5'   FURNISH & 
INSTALL

$552,640.00

1727

$320.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.1004 BOX CULVERT 
10' x 4'   FURNISH 
& INSTALL

LF

2013/08/29169 $425.00 $71,825.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$425.00

1

$425.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.1004 BOX CULVERT 10' x 
4'   FURNISH & 
INSTALL

$71,825.00

169

$425.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.1005 BOX CULVERT 
10' x 5'   FURNISH 
& INSTALL

LF

2010/05/0437 $450.00 $16,650.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$450.00

1

$450.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.1005 BOX CULVERT 10' x 
5'   FURNISH & 
INSTALL

$16,650.00

37

$450.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.1009 BOX CULVERT 
10' x 9'   FURNISH 
& INSTALL

LF

2010/12/20475 $429.84 $204,174.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

Tuesday, July 28, 2015 Page 273 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$429.84

1

$429.84

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.1009 BOX CULVERT 10' x 
9'   FURNISH & 
INSTALL

$204,174.00

475

$429.84

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

860.1104 BOX CULVERT 
11' x 4'   FURNISH 
& INSTALL

LF

2013/08/2938 $510.00 $19,380.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$510.00

1

$510.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

860.1104 BOX CULVERT 11' x 
4'   FURNISH & 
INSTALL

$19,380.00

38

$510.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

863.0000 BOX CULVERT 
TRANSITION 
CAST- IN- PLACE 
FURNISH & 
INSTALL

LF

2010/05/0421 $400.00 $8,400.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$400.00

1

$400.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

863.0000 BOX CULVERT 
TRANSITION CAST- 
IN- PLACE FURNISH 
& INSTALL

$8,400.00

21

$400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

863.2000 TRANSITION 
CAST- IN- PLACE 
BOX TO BOX 
CULVERT 
FURNISH & 
INSTALL

LF

2013/10/1715 $1,300.00 $19,500.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

$1,300.00

1

$1,300.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

863.2000 TRANSITION CAST- 
IN- PLACE BOX TO 
BOX CULVERT 
FURNISH & INSTALL

$19,500.00

15

$1,300.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

865.0000 CONC 
DRAINAGE 
FLUME 
CONSTRUCT

SY

2013/11/211370 $53.00 $72,610.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/01/242 $130.00 $260.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$183.00

2

$91.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

865.0000 CONC DRAINAGE 
FLUME CONSTRUCT

$72,870.00

1372

$53.11

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

880.0000 RIPRAP 3000 PSI 
FURNISH & 
INSTALL

SY

2010/12/20768 $56.16 $43,130.88 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/04/2797 $40.00 $3,880.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$96.16

2

$48.08

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

880.0000 RIPRAP 3000 PSI 
FURNISH & INSTALL

$47,010.88

865

$54.35

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

881.1200 RIPRAP 
GROUTED 
STONE 12" 
THICK FURNISH 
& INSTALL

SY

2011/08/18160 $20.00 $3,200.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/04/2721 $75.00 $1,575.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$95.00

2

$47.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

881.1200 RIPRAP GROUTED 
STONE 12" THICK 
FURNISH & INSTALL

$4,775.00

181

$26.38

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

882.3600 36" THICK 
FLOWABLE FILL

SY

2013/12/1744 $155.00 $6,820.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

$155.00

1

$155.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

882.3600 36" THICK 
FLOWABLE FILL

$6,820.00

44

$155.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

884.0000 GABION 
CHANNEL BANK 
RETAINING 
WALL

CY

2010/05/0478 $215.00 $16,770.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$215.00

1

$215.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

884.0000 GABION CHANNEL 
BANK RETAINING 
WALL

$16,770.00

78

$215.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

884.9999 GABION CLASS C 
CONSTRUCT

CY

2010/05/0428 $300.00 $8,400.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$300.00

1

$300.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

884.9999 GABION CLASS C 
CONSTRUCT

$8,400.00

28

$300.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

885.0000 GABION 
BLANKET 
CONSTRUCT

CY

2010/05/0416 $275.00 $4,400.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$275.00

1

$275.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

885.0000 GABION BLANKET 
CONSTRUCT

$4,400.00

16

$275.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

885.1201 GABION 
BLANKET 12" 
PVC COATED 
CONSTRUCT

CY

2013/04/1871 $272.25 $19,329.75 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2012/08/0271 $220.00 $15,620.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

$492.25

2

$246.13

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

885.1201 GABION BLANKET 
12" PVC COATED 
CONSTRUCT

$34,949.75

142

$246.13

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

889.1800 CONCRETE 
MOW STRIP 18"

SY

2010/05/047 $50.00 $350.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$50.00

1

$50.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

889.1800 CONCRETE MOW 
STRIP 18"

$350.00

7

$50.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

892.3600 BORE 36" RCP, 
CLASS V 
FURNISH & 
INSTALL

LF

2013/11/14115 $701.38 $80,658.70 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$701.38

1

$701.38

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

892.3600 BORE 36" RCP, 
CLASS V FURNISH 
& INSTALL

$80,658.70

115

$701.38

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

893.1000 CONCRETE 
ENERGY 
DISSIPATER

LS

2010/04/271 $17,000.00 $17,000.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$17,000.00

1

$17,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

893.1000 CONCRETE 
ENERGY 
DISSIPATER

$17,000.00

1

$17,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

896.0000 TRENCH SAFETY LF

2013/11/2110 $20.00 $200.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/141291 $0.79 $1,019.89 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/173648 $0.01 $36.48 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/294579 $1.05 $4,807.95 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/24264 $2.00 $528.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/201612 $1.00 $1,612.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/044062 $0.10 $406.20 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/271726 $0.10 $172.60 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$25.05

8

$3.13

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

896.0000 TRENCH SAFETY

$8,783.12

17192

$0.51

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

990.0000 VIDEO PROJECT EA

2013/05/091 $200.00 $200.00 2013 TERM CONCRETE CONTRACT

2010/10/081 $200.00 $200.00 2010 TERM CONCRETE CONTRACT

$400.00

2

$200.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

990.0000 VIDEO PROJECT

$400.00

2

$200.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1000.0000 LANDSCAPING 
AND 
IRRIGATION 
FOR ROADWAY 
MEDIAN

LS

2010/12/201 $100,000.00 $100,000.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$100,000.00

1

$100,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1000.0000 LANDSCAPING AND 
IRRIGATION FOR 
ROADWAY MEDIAN

$100,000.00

1

$100,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1002.0001 IRRIGATION 
SYSTEM 0-1,000 
SY INSTALL & 
REMOVE

SY

2013/05/09800 $1.25 $1,000.00 2013 TERM CONCRETE CONTRACT

2010/10/08800 $1.25 $1,000.00 2010 TERM CONCRETE CONTRACT

$2.50

2

$1.25

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1002.0001 IRRIGATION 
SYSTEM 0-1,000 SY 
INSTALL & REMOVE

$2,000.00

1600

$1.25

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1002.0002 IRRIGATION 
SYSTEM 1,001-
5,000 SY INSTALL 
& REMOVE

SY

2013/05/091500 $0.80 $1,200.00 2013 TERM CONCRETE CONTRACT

2010/10/081500 $0.80 $1,200.00 2010 TERM CONCRETE CONTRACT
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1.60

2

$0.80

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1002.0002 IRRIGATION 
SYSTEM 1,001-5,000 
SY INSTALL & 
REMOVE

$2,400.00

3000

$0.80

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1002.0003 IRRIGATION 
SYSTEM 5,001-
10,000 SY 
INSTALL & 
REMOVE

SY

2013/05/096000 $0.32 $1,920.00 2013 TERM CONCRETE CONTRACT

2010/10/086000 $0.32 $1,920.00 2010 TERM CONCRETE CONTRACT

$0.64

2

$0.32

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1002.0003 IRRIGATION 
SYSTEM 5,001-10,000 
SY INSTALL & 
REMOVE

$3,840.00

12000

$0.32

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1002.0004 IRRIGATION 
SYSTEM 10,001-
20,000 SY 
INSTALL & 
REMOVE

SY

2013/05/0915000 $0.25 $3,750.00 2013 TERM CONCRETE CONTRACT

2010/12/2015104 $0.50 $7,552.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/10/0815000 $0.25 $3,750.00 2010 TERM CONCRETE CONTRACT
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1.00

3

$0.33

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1002.0004 IRRIGATION 
SYSTEM 10,001-
20,000 SY INSTALL 
& REMOVE

$15,052.00

45104

$0.33

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1002.0005 IRRIGATION 
SYSTEM >20,000 
SY INSTALL & 
REMOVE

SY

2013/05/0940000 $0.12 $4,800.00 2013 TERM CONCRETE CONTRACT

2010/10/0840000 $0.18 $7,200.00 2010 TERM CONCRETE CONTRACT

$0.30

2

$0.15

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1002.0005 IRRIGATION 
SYSTEM >20,000 SY 
INSTALL & REMOVE

$12,000.00

80000

$0.15

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1003.0010 DRIP 
IRRIGATION TO 
TREE

LS

2013/08/291 $10,200.00 $10,200.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$10,200.00

1

$10,200.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1003.0010 DRIP IRRIGATION 
TO TREE

$10,200.00

1

$10,200.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1003.0020 DRIP 
IRRIGATION IN 
ALL LANDSCAPE 
BED AREAS

LS

2013/08/291 $10,200.00 $10,200.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/08/291 $10,200.00 $10,200.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$20,400.00

2

$10,200.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1003.0020 DRIP IRRIGATION 
IN ALL LANDSCAPE 
BED AREAS

$20,400.00

2

$10,200.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1003.0030 IRRIGATION 
CONTROLLERS, 
RAIN SENSOR, 
FREEZE SENSOR, 
CONCRETE PAD 
& SWEEP 
CONDUITS 
FURNISH & 
INSTALL

EA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/08/295 $9,300.00 $46,500.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$9,300.00

1

$9,300.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1003.0030 IRRIGATION 
CONTROLLERS, 
RAIN SENSOR, 
FREEZE SENSOR, 
CONCRETE PAD & 
SWEEP CONDUITS 
FURNISH & INSTALL

$46,500.00

5

$9,300.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1003.0031 VALVE, Y 
STRAINER, 
DOUBLE CHECK 
ASSEMBLY & 
HYDROMETER 
WITH TYPE K 
COPPER 
SERVICE FROM 
WATER METER 
THROUGH 
HYDROMETER 
FOR 
IRRIGATION 
SYSTEM 
FURNISH & 
INSTALL

EA

2013/08/295 $2,200.00 $11,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$2,200.00

1

$2,200.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1003.0031 VALVE, Y 
STRAINER, DOUBLE 
CHECK ASSEMBLY 
& HYDROMETER 
WITH TYPE K 
COPPER SERVICE 
FROM WATER 
METER THROUGH 
HYDROMETER FOR 
IRRIGATION 
SYSTEM FURNISH & 
INSTALL

$11,000.00

5

$2,200.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1003.0610 IRRIGATION 
SLEEVE 6" PVC

LF

2013/08/291700 $7.75 $13,175.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$7.75

1

$7.75

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1003.0610 IRRIGATION 
SLEEVE 6" PVC

$13,175.00

1700

$7.75

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1099.0000 CONTINGENCY 
FOR 
UNFORESEEN 
LANDSCAPE 
ITEMS

LS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/08/291 $50,000.00 $50,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/08/291 $25,000.00 $25,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$75,000.00

2

$37,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1099.0000 CONTINGENCY FOR 
UNFORESEEN 
LANDSCAPE ITEMS

$75,000.00

2

$37,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1100.0000 PULLBOX 
REMOVE & 
RELOCATE

EA

2013/01/181 $1,500.00 $1,500.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$1,500.00

1

$1,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1100.0000 PULLBOX REMOVE 
& RELOCATE

$1,500.00

1

$1,500.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1111.0000 PULLBOX, 
(INSTALL)

EA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2015/07/024 $650.00 $2,600.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2010/12/2014 $351.00 $4,914.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$1,001.00

2

$500.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1111.0000 PULLBOX, 
(INSTALL)

$7,514.00

18

$417.44

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1112.0000 TRAFFIC 
PULLBOX TYPE 
'D' FURNISH & 
INSTALL

EA

2013/08/2926 $560.00 $14,560.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/12/2018 $432.00 $7,776.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$992.00

2

$496.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1112.0000 TRAFFIC PULLBOX 
TYPE 'D' FURNISH 
& INSTALL

$22,336.00

44

$507.64

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1160.0000 CONDUIT 2" PVC 
BY TRENCHING 
FURNISH & 
INSTALL

LF
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2015/07/02800 $8.00 $6,400.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2013/08/2911530 $4.12 $47,503.60 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/12/201942 $5.56 $10,797.52 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$17.68

3

$5.89

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1160.0000 CONDUIT 2" PVC BY 
TRENCHING 
FURNISH & INSTALL

$64,701.12

14272

$4.53

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1164.0000 CONDUIT 3" PVC 
FURNISH & 
INSTALL

LF

2013/08/291470 $6.00 $8,820.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$6.00

1

$6.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1164.0000 CONDUIT 3" PVC 
FURNISH & INSTALL

$8,820.00

1470

$6.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

Tuesday, July 28, 2015 Page 291 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

1165.0000 CONDUIT 4" PVC 
BY TRENCHING 
FURNISH & 
INSTALL

LF

2013/08/29700 $7.00 $4,900.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/18188 $5.00 $940.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2010/12/202685 $8.91 $23,923.35 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$20.91

3

$6.97

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1165.0000 CONDUIT 4" PVC BY 
TRENCHING 
FURNISH & INSTALL

$29,763.35

3573

$8.33

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1190.1000 ELECTRIC 
CONDUIT WITH 
12" STEEL 
CASING PIPE 4" 
BORE

LF

2013/01/18130 $400.00 $52,000.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$400.00

1

$400.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1190.1000 ELECTRIC 
CONDUIT WITH 12" 
STEEL CASING PIPE 
4" BORE

$52,000.00

130

$400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1299.0000 CABLE, BARE, # 6 
FURNISH & 
INSTALL

LF

2015/07/02812 $2.45 $1,989.40 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

$2.45

1

$2.45

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1299.0000 CABLE, BARE, # 6 
FURNISH & INSTALL

$1,989.40

812

$2.45

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1299.1000 CABLE, 
INSULATED, # 6 
FURNISH & 
INSTALL

LF

2015/07/02812 $2.45 $1,989.40 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$2.45

1

$2.45

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1299.1000 CABLE, 
INSULATED, # 6 
FURNISH & INSTALL

$1,989.40

812

$2.45

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1301.0000 LOOP 
DETECTOR 6' X 
6' FURNISH & 
INSTALL

EA

2013/11/141 $621.50 $621.50 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/08/293 $550.00 $1,650.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$1,171.50

2

$585.75

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1301.0000 LOOP DETECTOR 6' 
X 6' FURNISH & 
INSTALL

$2,271.50

4

$567.88

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1303.0000 LOOP 
DETECTOR,         
6' X 18'  FURNISH 
& INSTALL

EA

2013/10/172 $700.00 $1,400.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$700.00

1

$700.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1303.0000 LOOP 
DETECTOR,         6' X 
18'  FURNISH & 
INSTALL

$1,400.00

2

$700.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1304.0000 LOOP 
DETECTOR 6' X 
20' (QUAD) 
FURNISH & 
INSTALL

EA

2013/10/173 $900.00 $2,700.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/292 $550.00 $1,100.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/242 $1,000.00 $2,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

$2,450.00

3

$816.67

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1304.0000 LOOP DETECTOR 6' 
X 20' (QUAD) 
FURNISH & INSTALL

$5,800.00

7

$828.57

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1305.0000 LOOP 
DETECTOR,          
6' X 20' FURNISH 
& INSTALL

EA
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Average Bid Price

2013/11/141 $1,271.25 $1,271.25 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/176 $700.00 $4,200.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/242 $1,000.00 $2,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

$2,971.25

3

$990.42

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1305.0000 LOOP 
DETECTOR,          6' 
X 20' FURNISH & 
INSTALL

$7,471.25

9

$830.14

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1323.3000 TRAFFIC 
CONTROLLER 
BASE 3000 PSI 
CONSTRUCT, 
FURNISH & 
INSTALL

EA

2010/10/081 $1,700.00 $1,700.00 2010 TERM CONCRETE CONTRACT

$1,700.00

1

$1,700.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1323.3000 TRAFFIC 
CONTROLLER BASE 
3000 PSI 
CONSTRUCT, 
FURNISH & INSTALL

$1,700.00

1

$1,700.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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1325.0000 TYPE A 
COMBINATION 
BASE 
CONSTRUCT, 
FURNISH & 
INSTALL

EA

2010/10/081 $2,000.00 $2,000.00 2010 TERM CONCRETE CONTRACT

$2,000.00

1

$2,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1325.0000 TYPE A 
COMBINATION 
BASE CONSTRUCT, 
FURNISH & INSTALL

$2,000.00

1

$2,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1326.0000 TYPE B 
COMBINATION 
BASE 
CONSTRUCT, 
FURNISH & 
INSTALL

EA

2010/12/2014 $864.00 $12,096.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$864.00

1

$864.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1326.0000 TYPE B 
COMBINATION 
BASE CONSTRUCT, 
FURNISH & INSTALL

$12,096.00

14

$864.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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1327.1000 TYPE 24-A, 
TxDOT SIGNAL  
FOUNDATION 
CONSTRUCT, 
FURNISH & 
INSTALL

EA

2013/08/293 $750.00 $2,250.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$750.00

1

$750.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1327.1000 TYPE 24-A, TxDOT 
SIGNAL  
FOUNDATION 
CONSTRUCT, 
FURNISH & INSTALL

$2,250.00

3

$750.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1399.0000 STREET LIGHT 
POLE/LUMINAIR 
ASSY. INSTALL

EA

2010/12/2014 $860.00 $12,040.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$860.00

1

$860.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1399.0000 STREET LIGHT 
POLE/LUMINAIR 
ASSY. INSTALL

$12,040.00

14

$860.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1512.0000 REMOVE 
STREET LIGHT 
POLE ASSY

EA

Tuesday, July 28, 2015 Page 298 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/12/206 $594.00 $3,564.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/201 $600.00 $600.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$1,194.00

2

$597.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1512.0000 REMOVE STREET 
LIGHT POLE ASSY

$4,164.00

7

$594.86

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1577.0000 REMOVAL OF 
EXISTING 
REFLECTIVE 
PAVEMENT 
MARKERS, 
LUMP SUM

LS

2012/12/131 $1,400.00 $1,400.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

$1,400.00

1

$1,400.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1577.0000 REMOVAL OF 
EXISTING 
REFLECTIVE 
PAVEMENT 
MARKERS, LUMP 
SUM

$1,400.00

1

$1,400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1601.0000 THERMOPLASTI
C, 8" 
(CROSSWALK) 
(FI)

LF
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2013/11/21920 $2.00 $1,840.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/14290 $2.26 $655.40 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/08/29710 $1.55 $1,100.50 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/24135 $1.00 $135.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/201170 $1.50 $1,755.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/04481 $1.10 $529.10 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/2796 $3.00 $288.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$12.41

7

$1.77

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1601.0000 THERMOPLASTIC, 
8" (CROSSWALK) 
(FI)

$6,303.00

3802

$1.66

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1601.0400 4" SOLID WHITE 
THERMOPLASTI
C PAVEMENT 
MARKINGS

LF

2010/12/201226 $1.10 $1,348.60 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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$1.10

1

$1.10

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1601.0400 4" SOLID WHITE 
THERMOPLASTIC 
PAVEMENT 
MARKINGS

$1,348.60

1226

$1.10

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1602.0000 TRAFFIC STOP 
BAR  24" 
INSTALL

LF

2013/11/21220 $11.00 $2,420.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/1435 $7.91 $276.85 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/10/17164 $11.00 $1,804.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29163 $5.15 $839.45 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/2430 $8.00 $240.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/2069 $4.40 $303.60 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/20287 $4.40 $1,262.80 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/04165 $5.00 $825.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

Tuesday, July 28, 2015 Page 301 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2010/04/2794 $7.00 $658.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$63.86

9

$7.10

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1602.0000 TRAFFIC STOP BAR  
24" INSTALL

$8,629.70

1227

$7.03

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1606.0400 PAVEMENT 
MARKINGS 
WHITE 4" 
FURNISH & 
INSTALL

LF

2012/12/13992 $0.65 $644.80 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2010/12/204488 $1.30 $5,834.40 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$1.95

2

$0.98

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1606.0400 PAVEMENT 
MARKINGS WHITE 
4" FURNISH & 
INSTALL

$6,479.20

5480

$1.18

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1610.0000 PAVEMENT 
MARKING 
YELLOW SOLID 
4" FURNISH & 
INSTALL

LF
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2012/12/131400 $0.90 $1,260.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

$0.90

1

$0.90

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1610.0000 PAVEMENT 
MARKING YELLOW 
SOLID 4" FURNISH 
& INSTALL

$1,260.00

1400

$0.90

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1615.0600 PAVEMENT 
MARKINGS FIRE 
LANE FURNISH 
& INSTALL

LF

2013/11/1441 $11.30 $463.30 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

$11.30

1

$11.30

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1615.0600 PAVEMENT 
MARKINGS FIRE 
LANE FURNISH & 
INSTALL

$463.30

41

$11.30

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1626.0000 TRAFFIC 
ARROWS (FI)

EA

2013/11/143 $423.75 $1,271.25 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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2013/10/1717 $220.00 $3,740.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/293 $300.00 $900.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/242 $375.00 $750.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/133 $445.00 $1,335.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2010/05/044 $290.00 $1,160.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$2,053.75

6

$342.29

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1626.0000 TRAFFIC ARROWS 
(FI)

$9,156.25

32

$286.13

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1626.1000 PAVEMENT 
MARKING 
LETTER

EA

2010/12/2040 $88.00 $3,520.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/2016 $88.00 $1,408.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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$176.00

2

$88.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1626.1000 PAVEMENT 
MARKING LETTER

$4,928.00

56

$88.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1626.2000 PAVEMENT 
MARKING 
SYMBOL

EA

2013/08/293 $350.00 $1,050.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/12/2012 $250.00 $3,000.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/2012 $250.00 $3,000.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$850.00

3

$283.33

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1626.2000 PAVEMENT 
MARKING SYMBOL

$7,050.00

27

$261.11

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1640.0000 4" SQ. ACRYLIC 
TRAFFIC 
BUTTON MONO-
REFLECTIVE, 
WHITE (FI)

EA

2013/11/1440 $7.91 $316.40 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST
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2013/10/1717 $8.00 $136.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/29835 $3.00 $2,505.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/2418 $5.00 $90.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/12/1375 $3.15 $236.25 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2010/12/20395 $2.90 $1,145.50 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/2050 $2.90 $145.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/0420 $4.00 $80.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$36.86

8

$4.61

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1640.0000 4" SQ. ACRYLIC 
TRAFFIC BUTTON 
MONO-
REFLECTIVE, 
WHITE (FI)

$4,654.15

1450

$3.21

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1641.0000 4" SQ. ACRYLIC 
TRAFFIC 
BUTTON MONO-
REFLECTIVE, 
YELLOW (FI)

EA

2013/10/1774 $6.00 $444.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD
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2010/12/20390 $2.90 $1,131.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/2052 $2.90 $150.80 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$11.80

3

$3.93

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1641.0000 4" SQ. ACRYLIC 
TRAFFIC BUTTON 
MONO-
REFLECTIVE, 
YELLOW (FI)

$1,725.80

516

$3.34

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1646.0000 4" SQ. ACRYLIC 
TRAFFIC 
BUTTON BI-
DIRECTIONAL 
REFLECTIVE, 
YELLOW (FI)

EA

2013/11/07126 $7.00 $882.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/17242 $4.00 $968.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/24122 $5.00 $610.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/2010 $2.90 $29.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/2088 $2.90 $255.20 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/0440 $4.00 $160.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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2010/04/2778 $5.00 $390.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$30.80

7

$4.40

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1646.0000 4" SQ. ACRYLIC 
TRAFFIC BUTTON 
BI-DIRECTIONAL 
REFLECTIVE, 
YELLOW (FI)

$3,294.20

706

$4.67

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1647.0000 4" SQUARE 
ACRYLIC 
TRAFFIC 
BUTTON BI-
DIRECTIONAL 
REFLECIVE, 
BLUE FURNISH 
& INSTALL

EA

2015/06/252 $15.00 $30.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2013/11/148 $7.91 $63.28 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/08/292 $3.00 $6.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/2411 $10.00 $110.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2012/05/103 $6.00 $18.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET
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2010/05/045 $7.00 $35.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/273 $20.00 $60.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$68.91

7

$9.84

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1647.0000 4" SQUARE 
ACRYLIC TRAFFIC 
BUTTON BI-
DIRECTIONAL 
REFLECIVE, BLUE 
FURNISH & INSTALL

$322.28

34

$9.48

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1650.0000 TRAFFIC 
BUTTONS NRW 
4" ROUND 
FURNISH & 
INSTALL

EA

2013/11/14160 $3.39 $542.40 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/07678 $4.00 $2,712.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/1717 $8.00 $136.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/292445 $2.75 $6,723.75 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/01/2416 $4.00 $64.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE
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2012/12/13375 $2.75 $1,031.25 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2010/12/2050 $2.65 $132.50 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/20888 $2.65 $2,353.20 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/0480 $3.50 $280.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

$33.69

9

$3.74

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1650.0000 TRAFFIC BUTTONS 
NRW 4" ROUND 
FURNISH & INSTALL

$13,975.10

4709

$2.97

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1656.0000 TRAFFIC 
BUTTONS NRY 4" 
ROUND FURNISH 
& INSTALL

EA

2013/10/17873 $3.75 $3,273.75 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/01/24712 $4.00 $2,848.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2010/12/20709 $2.65 $1,878.85 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/05/04185 $2.70 $499.50 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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2010/04/27480 $3.00 $1,440.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$16.10

5

$3.22

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1656.0000 TRAFFIC BUTTONS 
NRY 4" ROUND 
FURNISH & INSTALL

$9,940.10

2959

$3.36

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1670.0000 4" ROUND 
CEREMIC 
TRAFFIC 
BUTTON NON-
REFLECTIVE, 
YELLOW 
FURNISH & 
INSTALL

EA

2010/12/20610 $2.65 $1,616.50 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$2.65

1

$2.65

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1670.0000 4" ROUND 
CEREMIC TRAFFIC 
BUTTON NON-
REFLECTIVE, 
YELLOW FURNISH 
& INSTALL

$1,616.50

610

$2.65

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1700.0000 TRAFFIC 
SIGNAL BASE 
TYPE I OR II 
4000PSI CONST.

EA

2010/10/081 $2,400.00 $2,400.00 2010 TERM CONCRETE CONTRACT
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$2,400.00

1

$2,400.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1700.0000 TRAFFIC SIGNAL 
BASE TYPE I OR II 
4000PSI CONST.

$2,400.00

1

$2,400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1750.0000 400- WATT HPS 
LAMP

EA

2013/08/292 $800.00 $1,600.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$800.00

1

$800.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1750.0000 400- WATT HPS 
LAMP

$1,600.00

2

$800.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1751.0000 250- WATT HPS 
LAMP

EA

2013/08/2934 $775.00 $26,350.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

Tuesday, July 28, 2015 Page 312 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$775.00

1

$775.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1751.0000 250- WATT HPS 
LAMP

$26,350.00

34

$775.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1800.0000 STREET LIGHT 
OR TRAFFIC 
SIGNAL BASE 
CONST.

EA

2015/07/024 $3,000.00 $12,000.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2013/08/2936 $880.00 $31,680.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$3,880.00

2

$1,940.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1800.0000 STREET LIGHT OR 
TRAFFIC SIGNAL 
BASE CONST.

$43,680.00

40

$1,092.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1801.0000 STREET LIGHT 
RISER

EA

2013/08/292 $400.00 $800.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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$400.00

1

$400.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1801.0000 STREET LIGHT 
RISER

$800.00

2

$400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1850.0000 WIRE #6 CU, 
BARE

LF

2013/08/295780 $0.93 $5,375.40 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/12/201942 $0.38 $737.96 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$1.31

2

$0.66

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1850.0000 WIRE #6 CU, BARE

$6,113.36

7722

$0.79

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1851.0000 WIRE #6 CU 
INSULATED

LF

2013/08/2911560 $1.03 $11,906.80 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2010/12/203884 $0.43 $1,670.12 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.
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$1.46

2

$0.73

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1851.0000 WIRE #6 CU 
INSULATED

$13,576.92

15444

$0.88

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1900.0000 SIGN & 
BARRICADE

LS

2015/07/021 $14,041.20 $14,041.20 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2015/06/251 $8,500.00 $8,500.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/201 $3,000.00 $3,000.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/151 $2,000.00 $2,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $1,800.00 $1,800.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $2,000.00 $2,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $2,500.00 $2,500.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/171 $1,000.00 $1,000.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/171 $500.00 $500.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/171 $2,500.00 $2,500.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT
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2013/11/211 $5,400.00 $5,400.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/141 $24,509.25 $24,509.25 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/071 $46,000.00 $46,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/171 $30,000.00 $30,000.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/291 $39,500.00 $39,500.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/181 $4,000.00 $4,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/01/241 $13,500.00 $13,500.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2013/01/181 $700.00 $700.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/181 $1,500.00 $1,500.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/181 $250.00 $250.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING
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2012/12/131 $45,000.00 $45,000.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/011 $2,800.00 $2,800.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011 $3,500.00 $3,500.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011 $2,950.00 $2,950.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/05/102 $2,400.00 $4,800.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/11/101 $10,000.00 $10,000.00 JUPITER SHILOH RELIEF SEWER 
IV

2010/12/201 $6,500.00 $6,500.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/09/301 $1,200.00 $1,200.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/301 $1,200.00 $1,200.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/08/031 $4,900.00 $4,900.00 WINDSOR PARK NO. 3 
SCREENING WALL

2010/05/201 $6,000.00 $6,000.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

2010/05/041 $24,000.00 $24,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD
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2010/04/271 $3,500.00 $3,500.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$317,150.45

33

$9,610.62

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1900.0000 SIGN & BARRICADE

$319,550.45

34

$9,398.54

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1900.1000 SIGN & 
BARRICADE, 
MONTHLY

MOS

2010/12/209 $1,495.00 $13,455.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$1,495.00

1

$1,495.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1900.1000 SIGN & 
BARRICADE, 
MONTHLY

$13,455.00

9

$1,495.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1907.0000 POST & 
FOUNDATION OF 
STREET AND 
TRAFFIC SIGN 
INSTALL

EA

2013/11/1413 $527.71 $6,860.23 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0722 $300.00 $6,600.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD
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2010/12/206 $425.00 $2,550.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/2021 $425.00 $8,925.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/04/2725 $115.00 $2,875.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET

$1,792.71

5

$358.54

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1907.0000 POST & 
FOUNDATION OF 
STREET AND 
TRAFFIC SIGN 
INSTALL

$27,810.23

87

$319.66

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1908.0000 POST & 
FOUNDATION OF 
STREET AND 
TRAFFIC SIGN  
REMOVE AND 
DISPOSE

EA

2013/11/1413 $152.55 $1,983.15 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/0722 $10.00 $220.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2010/12/201 $110.00 $110.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/04/2722 $30.00 $660.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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City Of Garland 
Average Bid Price

$302.55

4

$75.64

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1908.0000 POST & 
FOUNDATION OF 
STREET AND 
TRAFFIC SIGN  
REMOVE AND 
DISPOSE

$2,973.15

58

$51.26

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1909.0000 STREET & 
TRAFFIC SIGN 
PANELS 
REMOVE, 
SALVAGE & 
DELIVER TO 
COG TRAFFIC 
SHOP

EA

2010/12/205 $150.00 $750.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$150.00

1

$150.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1909.0000 STREET & TRAFFIC 
SIGN PANELS 
REMOVE, SALVAGE 
& DELIVER TO COG 
TRAFFIC SHOP

$750.00

5

$150.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1915.0210 CONDUIT 2" 
SCHEDULE 40 
PVC, 
DIRECTIONAL 
DRILL, FURNISH 
& INSTALL

LF
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2013/08/29110 $13.50 $1,485.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$13.50

1

$13.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1915.0210 CONDUIT 2" 
SCHEDULE 40 PVC, 
DIRECTIONAL 
DRILL, FURNISH & 
INSTALL

$1,485.00

110

$13.50

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

1915.0400 CONDUIT 4" 
SCHEDULE 40 
PVC, OPEN CUT, 
FURNISH & 
INSTALL

LF

2013/08/29590 $7.00 $4,130.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

$7.00

1

$7.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

1915.0400 CONDUIT 4" 
SCHEDULE 40 PVC, 
OPEN CUT, 
FURNISH & INSTALL

$4,130.00

590

$7.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2000.0000 CONTINGENCY 
CONSTRUCT

LS

2015/07/021 $400,000.00 $400,000.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD
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2015/06/251 $50,000.00 $50,000.00 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/201 $75,000.00 $75,000.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/151 $50,000.00 $50,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $50,000.00 $50,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $20,000.00 $20,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $50,000.00 $50,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/171 $20,000.00 $20,000.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/171 $20,000.00 $20,000.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/171 $25,000.00 $25,000.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/11/211 $800,000.00 $800,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/141 $540,000.00 $540,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/071 $900,000.00 $900,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/171 $320,000.00 $320,000.00 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/291 $500,000.00 $500,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA
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2013/04/181 $50,000.00 $50,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/04/181 $53,000.00 $53,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/01/241 $150,000.00 $150,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2013/01/181 $20,000.00 $20,000.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/181 $2,000.00 $2,000.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/181 $11,000.00 $11,000.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2012/12/131 $75,000.00 $75,000.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/011 $60,000.00 $60,000.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/11/011 $45,000.00 $45,000.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END
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2012/11/011 $20,000.00 $20,000.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/08/021 $60,000.00 $60,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2012/05/101 $60,000.00 $60,000.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/11/101 $100,000.00 $100,000.00 JUPITER SHILOH RELIEF SEWER 
IV

2011/08/181 $20,000.00 $20,000.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/12/201 $400,000.00 $400,000.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/12/201 $20,000.00 $20,000.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/11/111 $25,000.00 $25,000.00 DOWNTOWN REDEVELOPMENT 
RELIEF SANITARY SEWER LINE

2010/09/301 $8,000.00 $8,000.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/08/031 $75,000.00 $75,000.00 WINDSOR PARK NO. 3 
SCREENING WALL

2010/05/2015000 $1.00 $15,000.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

2010/05/041 $400,000.00 $400,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/27###### $1.00 $200,000.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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$5,474,002.00

37

$147,946.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2000.0000 CONTINGENCY 
CONSTRUCT

$5,689,000.00

215035

$26.46

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2100.0000 MOBILIZATION 
& MOVE IN

LS

2015/07/021 $110,000.00 $110,000.00 WYNN JOYCE ROAD SANITARY 
SEWER IMPROVEMENTS, AMY 
LANE TO OATES ROAD

2015/06/251 $21,753.50 $21,753.50 MARION DR WATER 
REPLACEMENT, RESISTOL RD TO 
MELODY LN

2014/11/201 $15,000.00 $15,000.00 NINTH STREET, MAIN STREET, 
AND AVENUE C - WATER 
IMPROVEMENTS

2014/05/151 $25,000.00 $25,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $25,000.00 $25,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $25,272.90 $25,272.90 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2014/05/151 $25,000.00 $25,000.00 BIRCHWOOD DR, BROOKVIEW 
DR, LAKE HUBBARD PKWY, & 
MEADOWSIDE DR

2013/12/171 $2,500.00 $2,500.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/171 $3,027.45 $3,027.45 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT

2013/12/171 $25,000.00 $25,000.00 WATER IMP 3 LOC - 
GREENCOVE - MAIN - WALNUT
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2013/11/211 $150,000.00 $150,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS PHASE 1B - 
SECTION III

2013/11/141 $150,000.00 $150,000.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION II, ORCHARD DR TO 
FIFTH ST

2013/11/071 $171,036.00 $171,036.00 WEST PRESSURE PLANE 
IMPROVEMENTS-PHASE 1B-
SECTION 1, RIDGEDALE DR TO 
DAIRY RD

2013/10/171 $170,562.27 $170,562.27 DAIRY ROAD CELESTE DRIVE TO 
BROADWAY BOULEVARD

2013/08/291 $60,000.00 $60,000.00 NORTHWEST HIGHWAY 
RECONSTRUCTION PAVING, 
DRAINAGE AND SANITARY 
SEWER FROM CENTERVILLE 
ROAD TO LAPRADA

2013/04/181 $10,000.00 $10,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/04/181 $11,500.00 $11,500.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN AND 
LYONS II

2013/01/241 $70,000.00 $70,000.00 FIFTH STREET - MILER ROAD TO 
CEDAR DRIVE

2013/01/181 $5,000.00 $5,000.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/181 $1,000.00 $1,000.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING
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2013/01/181 $8,500.00 $8,500.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2012/12/131 $17,200.00 $17,200.00 WATER & WASTE WATER 
IMPROVEMENTS SHILOH RD - 
MOCKINGBIRD LN. TO FOREST 
LN.

2012/11/011 $60,000.00 $60,000.00 WATER & WASTE WATER 
IMPROVEMENTS. COLGATE - 
FOREST RIDGE TO N. YALE. PARK 
FOREST AND FAIRDALE - SHILOH 
TO THE END

2012/08/021 $20,000.00 $20,000.00 CLUB CREEK LIFT STATION 
REMOVAL AND NEW GRAVITY 
SANITARY SEWER MAIN

2012/05/101 $35,000.00 $35,000.00 WATER & SANITARY SEWER 
IMPROVEMENTS - SECOND 
STREET, HASKELL DRIVE, 
AVENUE G AND HOPKINS STREET

2011/08/181 $9,000.00 $9,000.00 16" WATER MAIN EXTENSION 
ROAN ROAD TO EAST OATES 
ROAD

2010/12/201 $131,100.00 $131,100.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

2010/11/111 $38,550.00 $38,550.00 DOWNTOWN REDEVELOPMENT 
RELIEF SANITARY SEWER LINE

2010/08/031 $20,500.00 $20,500.00 WINDSOR PARK NO. 3 
SCREENING WALL

2010/05/201 $5,000.00 $5,000.00 GARLAND WATER SERVICE 
RELOCATIONS - PHASE 2 - ROCK 
CREEK DRIVE AND DEGGE 
CIRCLE

2010/05/041 $92,000.00 $92,000.00 YALE DRIVE PAVING, DRAINAGE, 
WATER, SANITARY SEWER AND 
PAVEMENT MARKING 
IMPROVEMENTS FROM FOREST 
LANE TO LAWLER ROAD

2010/04/271 $19,600.00 $19,600.00 BRIARWOOD DRIVE 
IMPROVEMENTS FROM DUCK 
CREEK TO FIFTH STREET
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1,533,102.12

32

$47,909.44

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2100.0000 MOBILIZATION & 
MOVE IN

$1,533,102.12

32

$47,909.44

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2665.2200 2-4" and 2-6" 
GALVANIZED 
RIGID CONDUITS

LF

2010/12/20100 $178.00 $17,800.00 NAAMAN FOREST 
BLD.CONNECTION - RANGER TO 
BRAND NAAMAN SCHOOL RD.

$178.00

1

$178.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2665.2200 2-4" and 2-6" 
GALVANIZED RIGID 
CONDUITS

$17,800.00

100

$178.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2700.0000 CONCRETE 
PAVING, 
BOLLARD AND 
APPURTENANCE
S SAW CUT, 
REMOVE & 
DISPOSAL

EA

2010/09/301 $3,400.00 $3,400.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/301 $2,800.00 $2,800.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$6,200.00

2

$3,100.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2700.0000 CONCRETE 
PAVING, BOLLARD 
AND 
APPURTENANCES 
SAW CUT, REMOVE 
& DISPOSAL

$6,200.00

2

$3,100.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2710.0101 CALYLOPHUS 
FURNISH & 
INSTALL

EA

2010/09/3050 $7.00 $350.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/3024 $7.00 $168.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

$14.00

2

$7.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2710.0101 CALYLOPHUS 
FURNISH & INSTALL

$518.00

74

$7.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2710.0102 IRISH FURNISH 
& INSTALL

EA

2010/09/3022 $7.00 $154.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$7.00

1

$7.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2710.0102 IRISH FURNISH & 
INSTALL

$154.00

22

$7.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2710.0103 TWISTED LEAF 
YUCCA FURNISH 
& INSTALL

EA

2010/09/3040 $7.00 $280.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/3040 $7.00 $280.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

$14.00

2

$7.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2710.0103 TWISTED LEAF 
YUCCA FURNISH & 
INSTALL

$560.00

80

$7.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2710.0104 SALVIA 
GREGGII 
'WHITE' 
FURNISH & 
INSTALL

EA

2010/09/308 $7.00 $56.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$7.00

1

$7.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2710.0104 SALVIA GREGGII 
'WHITE' FURNISH & 
INSTALL

$56.00

8

$7.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2710.0205 DOUBLE 
KNOCKOUT / 
RED FURNISH & 
INSTALL

EA

2010/09/3020 $16.00 $320.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/3018 $16.00 $288.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

$32.00

2

$16.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2710.0205 DOUBLE 
KNOCKOUT / RED 
FURNISH & INSTALL

$608.00

38

$16.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2710.0306 ROSEMARY 
FURNISH & 
INSTALL

EA

2010/09/3012 $21.00 $252.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/3026 $21.00 $546.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$42.00

2

$21.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2710.0306 ROSEMARY 
FURNISH & INSTALL

$798.00

38

$21.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2710.0507 DWARF YAUPON 
HOLLY FURNISH 
& INSTALL

EA

2010/09/3017 $24.00 $408.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/3018 $24.00 $432.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

$48.00

2

$24.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2710.0507 DWARF YAUPON 
HOLLY FURNISH & 
INSTALL

$840.00

35

$24.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2710.0508 YUCCA/ 
SOFTLEAF 
YUCCA FURNISH 
& INSTALL

EA

2010/09/3014 $24.00 $336.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/3012 $24.00 $288.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$48.00

2

$24.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2710.0508 YUCCA/ SOFTLEAF 
YUCCA FURNISH & 
INSTALL

$624.00

26

$24.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2720.0801 DESERT 
WILLOW 
FURNISH & 
INSTALL

EA

2010/09/305 $510.00 $2,550.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

$510.00

1

$510.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2720.0801 DESERT WILLOW 
FURNISH & INSTALL

$2,550.00

5

$510.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2720.0802 POSSUMHAW 
HOLLY FURNISH 
& INSTALL

EA

2010/09/305 $320.00 $1,600.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/3010 $440.00 $4,400.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$760.00

2

$380.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2720.0802 POSSUMHAW 
HOLLY FURNISH & 
INSTALL

$6,000.00

15

$400.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2750.0001 RIVER ROCK 
FURNISH & 
INSTALL

SY

2010/09/30125 $56.00 $7,000.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/30125 $56.00 $7,000.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

$112.00

2

$56.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2750.0001 RIVER ROCK 
FURNISH & INSTALL

$14,000.00

250

$56.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2760.0001 CONCRETE 
CURB CLASS "C" 
6" CONSTRUCT

SY

2010/09/303.5 $180.00 $630.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$180.00

1

$180.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2760.0001 CONCRETE CURB 
CLASS "C" 6" 
CONSTRUCT

$630.00

4

$180.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2770.0001 IRRIGATION 
SYSTEM 
FURNISH & 
INSTALL

LS

2010/09/301 $2,270.00 $2,270.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/301 $2,430.00 $2,430.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/301 $2,480.00 $2,480.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

$7,180.00

3

$2,393.33

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2770.0001 IRRIGATION 
SYSTEM FURNISH & 
INSTALL

$7,180.00

3

$2,393.33

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2780.0000 BOLLARD STEEL 
6" SCHEDULE 40 
FURNISH & 
INSTALL

EA

2010/09/302 $100.00 $200.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$100.00

1

$100.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2780.0000 BOLLARD STEEL 6" 
SCHEDULE 40 
FURNISH & INSTALL

$200.00

2

$100.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2780.0001 BOLLARD STEEL 
6" SCHEDULE 40 
CUT, REMOVE, 
DISPOSE & 
RECAP W/ 
CONCRETE

EA

2010/09/302 $100.00 $200.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

$100.00

1

$100.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2780.0001 BOLLARD STEEL 6" 
SCHEDULE 40 CUT, 
REMOVE, DISPOSE 
& RECAP W/ 
CONCRETE

$200.00

2

$100.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

2790.0000 APPURTENANCE
S PAINT

LS

2010/09/301 $800.00 $800.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS

2010/09/301 $800.00 $800.00 OATES ROAD MEDIAN AND 
EASTERN HILLS LIFT STATION 
LANDSCAPE IMPROVEMENTS
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$1,600.00

2

$800.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

2790.0000 APPURTENANCES 
PAINT

$1,600.00

2

$800.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

3003.0800 CONDUIT 2-4" 
SHEDULE 40 PVC 
ONCOR 
CONSTRUCT BY 
DIRECTIONAL 
BORE

LF

2013/01/18297 $44.00 $13,068.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/18339 $82.00 $27,798.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$126.00

2

$63.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

3003.0800 CONDUIT 2-4" 
SHEDULE 40 PVC 
ONCOR 
CONSTRUCT BY 
DIRECTIONAL BORE

$40,866.00

636

$64.25

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

Tuesday, July 28, 2015 Page 337 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

3003.1200 CONDUIT 2-6" 
SHEDULE 40 PVC 
ONCOR 
CONSTRUCT BY 
DIRECTIONAL 
BORE

LF

2013/01/18233 $115.00 $26,795.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$115.00

1

$115.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

3003.1200 CONDUIT 2-6" 
SHEDULE 40 PVC 
ONCOR 
CONSTRUCT BY 
DIRECTIONAL BORE

$26,795.00

233

$115.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

3104.0800 DUCT BANK 2-4" 
SHEDULE 40 PVC 
ONCOR 
CONSTRUCT BY 
OPEN CUT

LF

2013/01/1853 $30.00 $1,590.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/181068 $27.00 $28,836.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

$57.00

2

$28.50

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

3104.0800 DUCT BANK 2-4" 
SHEDULE 40 PVC 
ONCOR 
CONSTRUCT BY 
OPEN CUT

$30,426.00

1121

$27.14

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

3104.1200 DUCT BANK 2-6" 
SHEDULE 40 PVC 
ONCOR 
CONSTRUCT BY 
OPEN CUT

LF

2013/01/18828 $36.00 $29,808.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$36.00

1

$36.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

3104.1200 DUCT BANK 2-6" 
SHEDULE 40 PVC 
ONCOR 
CONSTRUCT BY 
OPEN CUT

$29,808.00

828

$36.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

3200.0408 PULL BOX 4' x 8' 
FURNISH & 
INSTALL

EA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/01/183 $6,000.00 $18,000.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$6,000.00

1

$6,000.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

3200.0408 PULL BOX 4' x 8' 
FURNISH & INSTALL

$18,000.00

3

$6,000.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

3300.0400 POLE RISER 4" 
SCHEDULE 80 
PVC FURNISH & 
INSTALL

EA

2013/01/184 $650.00 $2,600.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$650.00

1

$650.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

3300.0400 POLE RISER 4" 
SCHEDULE 80 PVC 
FURNISH & INSTALL

$2,600.00

4

$650.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

3300.0600 POLE RISER 6" 
SCHEDULE 80 
PVC FURNISH & 
INSTALL

EA

Tuesday, July 28, 2015 Page 340 of 342



ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/01/184 $750.00 $3,000.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$750.00

1

$750.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

3300.0600 POLE RISER 6" 
SCHEDULE 80 PVC 
FURNISH & INSTALL

$3,000.00

4

$750.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

3402.0000 CONCRETE PAD 
FOR 
SWITCHGEAR 
CONSTRUCT

LS

2013/01/181 $3,350.00 $3,350.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$3,350.00

1

$3,350.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

3402.0000 CONCRETE PAD 
FOR SWITCHGEAR 
CONSTRUCT

$3,350.00

1

$3,350.00

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :

3500.0000 SPLICE BOX 
FURNISH & 
INTALL

EA
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ITEM NO DATEDESCRIPTION UNIT QTY UNIT COST TOTAL COST PROJECT

City Of Garland 
Average Bid Price

2013/01/181 $4,750.00 $4,750.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

2013/01/186 $4,250.00 $25,500.00 WALNUT STREET - FIFTH TO 
GLENBROOK DR. VERIZON 
CONDUIT CONSTRUCTION - 
WALNUT STREET WEST OF KCS 
RAILROAD. WALNUT STREET 
UTILITY BORES AT KCS 
RAILROAD CROSSING

$9,000.00

2

$4,500.00

TOTAL UNIT COST :

AVERAGE  COST 
PER PROJECT :

PROJECT COUNT :

3500.0000 SPLICE BOX 
FURNISH & INTALL

$30,250.00

7

$4,321.43

TOTAL COST :

AVERAGE  COST 
PER QUANTITY :

TOTAL QUANTITIES :
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